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                                                   Contract Id: 170120-D03
                                BIDDER CHECKLIST
                     FINAL CHECKLIST BEFORE SUBMITTING BID

     1. Submit completed Contractor Questionnaire and/or Contractor Prequali-
        fication Questionnaire with attachments not later than seven (7) days
        prior to the date and hour of the bid opening. See Secs 101-103 of the
        Missouri Standard Specifications for Highway Construction, and Rule 7
        CSR 10-15.010, "Prequalifications to Bid of Certain Contractors".
        Questionnaire and Contact information are provided on MoDOT's website.

     2. All bids shall be submitted electronically using "Bid Express Secure
        Internet Bidding" at www.bidx.com. Any paper bid submitted will be
        considered irregular per section 102.8 of the Missouri Standard
        Specifications for Highway Construction.

     3. Please read all items in the bidding document carefully. The EBS files
        from MoDOT's website may be used for the itemized bid.

     4. If submitted in the name of a firm or corporation, the legal name of
        the firm or corporation should appear in the space designated, and be
        signed for by one or more persons legally qualified to execute papers
        in the name of said firm or corporation.

     5. The bidder shall submit a Bid Guaranty meeting the requirements of Sec
        102 of the Missouri Standard Specifications for Highway Construction.
        If submitting a project specific or annual bid bond, bidders must use
        the MoDOT provided bid bond forms. The project specific bond form is
        included in the request for bid. The project specific and annual bid
        bond forms are also available on MoDOT's website. Annual bid bonds
        shall be executed by June 15th of each year.

     6. Submit the Subcontractor Disclosure Form in accordance with the bidding
        documents. For bids of more than $2,000,000, each bidder shall submit
        with each bid a disclosure of the subcontracts that have a subcontract
        value that is equal or greater than twenty percent of the total project
        bid or subcontracts that are greater than or equal to $2,000,000.  If
        that information is not available at the time of bid the bidder shall
        submit the "Subcontractor Disclosure Form" pages with MoDOT on or before
        4:00 p.m. of the third business day after the bid opening date.

     7. Submit the DBE Identification Submittal in accordance with the bidding
        documents for Federal Projects Only.

     8. Alternate Pavements; to exercise this option, separate pay items,
        descriptions and quantities are included in the itemized proposal for
        each of the two alternates. The bidder shall bid only one of the two
        alternates and leave the contract unit price column blank for any pay
        item listed for the other alternate.

          ----------------------------------------------------------------------
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     9. When submitting a bid, your bid will still come through with "red"
        folders. You should make sure that it is not the Schedule of Items
        folder or the Signature and Identity of Bidder folder.  Click on the
        yellow checkmark (Check Bid)at the top and it will list any errors
        in the bid. To view itemized folders, click the Tree View. This
        will show the status of the individual folders.

        ************************************************************************
        Below is a list of common mistakes made by bidders leading to non-
        responsive bids. Please refer to the Standard Specifications for the
        appropriate procedures for completing and submitting a bid.
             a) Submitting a paper bid for a project
             b) Using a different bid bond form than the one provided
             c) Improper use of the Maximum Monetary Value Award Provision
                   -only used if bidding more than one project and should be
                    in only one bid proposal
             d) Not obtaining a digital ID in advance of the letting
                (obtaining a digital ID may take 5 business days)
        ************************************************************************

        All questions concerning the bid document preparation shall be directed
        to the Central Office - Design Division at (573) 751-2876. Project
        specific questions shall be directed to the project contact listed in
        the Job Special Provisions.
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                                                   Contract Id: 170120-D03
                         NOTICE TO CONTRACTORS

       Electronic bids submitted through the Bid Express website for the pro-
       posed work will be received by the Missouri Highways and Transportation
       Commission until 11:00 o'clock a.m. (prevailing local time) on 01-20-17.

       Bid bonds will be received at the office of the Secretary to the
       Commission in the Missouri Department of Transportation Central Office
       Building, 105 West Capitol Avenue, Jefferson City, Missouri; delivered by
       US Mail should be mailed to: Missouri Highways and Transportation
       Commission, Attention: State Design Engineer/Bid Bond, P.O. Box 270,
       Jefferson City, MO 65102 or delivered by parcel delivery services, (such
       as UPS, Fed Ex, DHL, etc.) should be shipped to Missouri Highways and
       Transportation Commission, Attention: State Design Engineer/Bid Bond, 105
       West Capitol Avenue, Jefferson City, MO 65102.

       (1) PROPOSED WORK: The proposed work, hereinafter called the work,
       includes:

           ****(1): Job J5S3040 Route 19 CRAWFORD County. Grading,
           pavement and bridge replacement over Crooked Creek on Route
           19 near Cherryville, the total length of improvement being
           0.17 miles.****(2): Job J5S3143 Route M CRAWFORD County.
           Grading, pavement and bridge replacement 8 miles south west
           of Steelville , the total length of improvement being 0.11
           miles.

             Combination bids will be Required on the Jobs listed above.

       (2) COMPLIANCE WITH CONTRACT PROVISIONS: The bidder, having examined and
       being familiar with the local conditions affecting the work, and with the
       contract, contract documents, including the Missouri Highways and
       Transportation Commission's "Missouri Standard Specifications for Highway
       Construction, 2016," and "Missouri Standard Plans for Highway
       Construction, 2016", their revisions, and the request for bid, including
       appendices, the special provisions and plans, hereby proposes to furnish
       all labor, materials, equipment, services, etc., required for the
       performance and completion of the work. All references are to the
       Missouri Standard Specifications for Highway Construction, as revised,
       unless otherwise noted.  All questions concerning the bid document
       preparation shall be directed to the Central Office - Design Division at
       (573) 751-2876.
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       (3) PERIOD OF PERFORMANCE: If the bid is accepted, the bidder shall
       continuously and diligently prosecute the work in such order and manner
       as will ensure the completion of the work within the time specified in
       the Job Special Provisions in accordance with Sec 108.

       (4) LIQUIDATED DAMAGES: The bidder agrees that, should the bidder fail to
       complete the work in the time specified or such additional time as may be
       allowed by the engineer under the contract, the amount of liquidated
       damages as specified in the Job Special Provisions to be recovered in
       accordance with Sec 108.

       (5a) ACCEPTANCE OF PROVISION FOR PRICE ADJUSTMENT FOR FUEL: Bidders have
       the option to accept the provision for Price Adjustment for Fuel in
       accordance with Sec. 109.14. The bidder must select "Yes" for those items
       of work in which they choose to accept the provision. No price
       adjustments will be made, due to fuel price changes, for bidders who do
       not accept this provision. This provision does not apply to Seal Coat.

                     EXCAVATION PRODUCTION
                     ASPHALT PAVING PRODUCTION AND HAULING
                     CONCRETE PAVING PRODUCTION AND HAULING
                     AGGREGATE BASE HAULING

       (5b) ACCEPTANCE FOR PROVISION FOR ASPHALT CEMENT PRICE INDEX, SEAL COAT
       PRICE INDEX, UNDERSEAL PRICE INDEX, OR POLYMER MODIFID EMULSION MEMBRANE
       PRICE INDEX:
       Bidders have the option to accept the provision for Asphalt Cement Price
       Index, Seal Coat Price Index, Underseal Price Index, and/or Polymer
       Modified Emulsion Membrane Price Index in accordance with the General
       Provisions. The bidder must mark each box below if they choose to accept
       the provision. No price adjustments will be made, due to asphalt price
       changes, for bidders who do not accept this provision.

                     ASPHALT CEMENT
                     SEAL COAT
                     UNDERSEAL
                     POLYMER MODIFID EMULSION MEMBRANE

       (6) MAXIMUM MONETARY VALUE OF AWARDS ACCEPTED THIS BID OPENING: Bidders
       have the option to specify the maximum monetary value of awards that they
       will accept for the total of all bids they have submitted in the bid
       opening, Sec 102.7.2. If the bidder is submitting only one bid, or if the
       bidder does not want to specify a maximum monetary value for submitted
       bids, this section should not be completed. If a submitted bid upon
       correction exceeds the indicated maximum monetary amount, the bid may be
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       declared non-responsive. If a bidder's submitted bids show different
       values for the maximum monetary value, the lowest value will govern.

            MAXIMUM MONETARY VALUE OF AWARDS ACCEPTED THIS BID OPENING

       (Note: this amount should be entered in only one of the bids for this
       bid opening)

       (7) COMBINATION BIDS: (Applies only if combination bids are specified.
       See cover and/or notice to contractor(s).) Combination bids will be in
       accordance with Sec 102.12.  By selecting "ALL OR NONE", the bidder
       desires to combine all projects in accordance with Sec 102.12.2.1.

       (8) BID GUARANTY:  The bidder shall submit a Bid Guaranty meeting the
       requirements of Section 102 of the Missouri Standard Specifications for
       Highway Construction. MoDOT's bid bond and annual bid bond forms are
       available on MoDOT's website.

       (9a) CERTIFICATIONS FOR FEDERAL JOBS: (Applies to Federal Projects only.)
       By signing and submitting this bid, the bidder makes the certifications
       appearing in Sec. 102.18.1 (regarding affirmative action and equal
       opportunity), Sec. 102.18.2 (regarding disbarment, eligibility,
       indictments, convictions, or civil judgments), Sec.102.18.3 (regarding
       anti-collusion), and Sec.102.18.4 (regarding lobbying activities). Any
       necessary documentation is to accompany the bid submission, as required
       by these sections. As provided in Sec.108.13, the Commission may
       terminate the contract for acts of misconduct, which includes but is not
       limited to fraud, dishonesty, and material misrepresentation or omission
       of fact within the bid submission.

       (9b) CERTIFICATIONS FOR STATE JOBS: (Applies to State Projects only.)
       By signing and submitting this bid, the bidder makes the certifications
       appearing in Sec. 102.18.2 (regarding diseligibility, indictments,
       convictions, or civil judgments), Sec. 102.18.3 (regarding anti-
       collusion), and Sec. 102.18.5 (regarding Missouri Domestic Products
       Procurement Act). Any necessary documentation is to accompany the bid
       submission, as required by these sections. As provided in Sec. 108.13,
       the Commission may terminate the contract for acts of misconduct, which
       includes but is not limited to fraud, dishonesty, and material
       misrepresentation or omission of fact within the bid submission.

          ----------------------------------------------------------------------
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       Any necessary documentation is to accompany the bid submission, as
       required by these sections. As provided in Sec. 108.13, the Commission
       may terminate the contract for acts of misconduct, which includes but
       is not limited to fraud, dishonesty, and material misrepresentation or
       omission of fact within the bid submission.

       By selecting "No" the bidder REFUSES to make one or more certifications
       for the above items 9a or 9b. The bidder shall provide a statement
       of explanation for the refusal in the space below or by fax to the
       Design Division @ Fax no. 573-522-2281.

       (10) ANTIDISCRIMINATION: The Commission hereby notifies all bidders that
       it will affirmatively insure that in any contract entered into pursuant
       to this advertisement, businesses owned and controlled by socially and
       economically disadvantaged individuals will be afforded full opportunity
       to submit bids in response to this invitation and will not be
       discriminated against on the grounds of race, color, religion, creed,
       sex, age, ancestry, or national origin in consideration for an award.

       (11) PREFERENCE TO MISSOURI FIRMS IN AWARDING OF CONTRACTS: (Applies
       to State Projects only.) The bidder's attention is directed to
       Section 34.355 RSMo Supp 2000, et seq, which requires that preference
       be given in awarding contracts to firms, corporations, or individuals
       doing business as Missouri firms, corporations, or individuals, or
       which maintain Missouri offices or places of business, when the
       quality of performance promised is equal, or better, and the price
       quoted is the same, or less.

            The law also requires that a contractor or bidder domiciled
       outside the state of Missouri shall be required, in order to be the
       successful bidder, to submit a bid which is the same percent less than
       the lowest bid submitted by a responsible contractor or bidder domiciled
       in Missouri as would be required for the Missouri domiciled contractor
       or bidder to succeed over the bidding contractor or bidder domiciled
       outside Missouri in a like contract or bid being let in his
       state.  A contractor or bidder domiciled outside Missouri domiciliary
       shall also be required to submit an audited financial statement as would
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       be required of a Missouri domiciled contractor or bidder on a like
       contract or bid being let in the domiciliary state of that contractor
       or bidder.

       For firms, corporations or individuals domiciled outside the state of
       Missouri, it is requested they submit the following information:

       List the state of domicile

       List address of all Missouri offices or places of business

                   I acknowledge that I have read, understand and
       completed the above Contract Provisions.

          ----------------------------------------------------------------------
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       (12) Signature and Identity of Bidder

       BY SUBMITTING THIS BID ELECTRONICALLY, I HEREBY ACKNOWLEDGE THAT ALL
       REQUIREMENTS INCLUDED IN THE HARD COPY REQUEST FOR BID, AND AMENDMENTS
       ARE A PART OF THIS BID AND CONTRACT.

       ***  AN ELECTRONIC PROPOSAL SUBMITTED AND SIGNED WITH A DIGITAL ID,
       UNDER THE PROVISION OF THE MISSOURI DEPARTMENT OF TRANSPORTATION, WILL
       BE CONSIDERED VALID AND BINDING. ***

       THE BIDDER CERTIFIES THAT THE BIDDER AND ITS OFFICIALS, AGENTS, AND
       EMPLOYEES HAVE NEITHER DIRECTLY NOR INDIRECTLY ENTERED INTO ANY
       AGREEMENT, PARTICIPATED IN ANY COLLUSION, OR OTHERWISE TAKEN ANY
       ACTION IN RESTRAINT OF FREE COMPETITIVE BIDDING IN CONNECTION WITH
       THIS BID, AND THAT THE BIDDER INTENDS TO PERFORM THE WORK WITH ITS OWN
       BONAFIDE EMPLOYEES AND SUBCONTRACTORS, AND DID NOT BID FOR THE BENEFIT
       OF ANOTHER CONTRACTOR.

       THE BIDDER CERTIFIES THAT THE BIDDER'S COMPANY KNOWINGLY EMPLOYS ONLY
       INDIVIDUALS WHO ARE AUTHORIZED TO WORK IN THE UNITED STATES IN
       ACCORDANCE WITH THE APPLICABLE FEDERAL AND STATE LAWS AND ALL PROVISIONS
       OF MISSOURI EXECUTIVE ORDER NO. 07-13 FOR CONTRACTS WITH THE MISSOURI
       HIGHWAYS AND TRANSPORTATION COMMISSION, ACTING THROUGH THE MISSOURI
       DEPARTMENT OF TRANSPORTATION.

       THE BIDDER ACKNOWLEDGES THAT THIS IS AN UNSWORN DECLARATION, EXECUTED
       UNDER PENALTY OF PERJURY UNDER THE LAWS OF THE UNITED STATES AND/OR
       FALSE DECLARATION UNDER THE LAWS OF MISSOURI, AND ANY OTHER APPLICABLE
       STATE OR FEDERAL LAWS. THE FAILURE TO PROVIDE THIS CERTIFICATION IN
       THIS BID MAY MAKE THIS BID NON-RESPONSIVE, AND CAUSE IT TO BE REJECTED.

       Select "No" ONLY if the bidder REFUSES to make this certification. The
       bidder may provide an explanation for the refusal with this submittal
       in the space below or by fax to the Design Division @ fax no.
       573-522-2281.

       USE OF ANOTHER PERSON'S DIGITAL ID IN THIS BIDDING PROCESS VIOLATES
       THE LAWS OF MISSOURI.

             I acknowledge that I have read, understand and completed
       the above Electronic Bid Submission Certification.

          ----------------------------------------------------------------------
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                                 DBE CERTIFICATION

       (13) Trainees:  (Applies to Federal Projects only)  The number of
       trainee hours provided under this contract will be 0
       slots at 1000 hours per slot or 0      hours.

       (14) Bidder's Certification for DBE Program and Contract Goal
             (Applies to Federal Projects Only.)
             (A)   DBE Contract Goal:  By submitting this bid, the bidder
       certifies that the bidder is familiar with the DBE Program Requirements
       in the General Provisions. The contract goal for the amount of work to
       be awarded is  10.00% of the total federal project price.  The bidder
       shall also complete the DBE Identification Submittal form in accordance
       with the General Provisions. This form is available on MoDOT's Website,
       www.modot.org under General Information on the Bid Opening Info page of
       the Contractor Resources site.

            (B)    DBE Participation: The bidder certifies that it will
       utilize DBE's as follows:   % OF TOTAL
       FEDERAL CONTRACT

          NOTE: Bidder must fill in the above box. If no percentage is
       specified, the bidder certifies that it agrees to and will comply with
       the contract goal. If a percentage below the contract goal is
       specified, then the bidder must submit complete documentation of good
       faith efforts to met the DBE contract goal, immediately below.

       The DBE Identification Submittal form will be submitted via

           (C)    Certification of Good Faith Efforts to Obtain DBE
       Participation: By submitting its signed bid, the bidder certifies
       under penalty of perjury and other provisions of law, that the bidder
       took each of the following steps to try to obtain sufficient DBE
       participation to achieve the Commission's proposed DBE Contract Goal:

       (15) ITEMIZED BID:  The bidder should complete the following section in
       accordance with Sec 102.7.  The bidder proposes to furnish all labor,
       materials, equipment, services, etc. required for the performance and
       completion of the work, as follows:

          ----------------------------------------------------------------------



                                  State of MISSOURI
                               Dept of Transportation
                                  Schedule of Items

          Contract ID:  170120-D03
          Letting Date: 01-20-17
          Project(s):

          Bidder:  -
          +--------------------------------------------------------------------+
          |Line|      Item        |   Approx.  |    Unit Price  |  Bid Amount  |
          | No.|   Description    |  Quantity  |----------------|--------------|
          |    |                  |  and Units |  Dollars | Cts |  Dollars  |Ct|
          +--------------------------------------------------------------------+
          Section 0001       Roadway Items - J5S3040

                       Alt Group
          +--------------------------------------------------------------------+
          |    |2013000           |            |                |              |
          |0010|CLEARING AND      |       1.000|                |              |
          |    |GRUBBING          |ACRE        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |2022010           |            |                |              |
          |0020|REMOVAL OF        |LUMP        |LUMP            |              |
          |    |IMPROVEMENTS      |            |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |2031000           |            |                |              |
          |0030|CLASS A EXCAVATION|   2,599.000|                |              |
          |    |                  |CUYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |2036000           |            |                |              |
          |0040|COMPACTING        |     199.000|                |              |
          |    |EMBANKMENT        |CUYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |2037075           |            |                |              |
          |0050|COMPACTING IN CUT |       3.000|                |              |
          |    |                  |STA         |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |2069907           |            |                |              |
          |0060|MISC. UNCLASSFIED |      59.000|                |              |
          |    |EXCAVATION        |CUYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |3040133           |            |                |              |
          |0070|TYPE 1 AGGREGATE  |     157.000|                |              |
          |    |FOR BASE (3 IN.   |SQYD        |                |              |
          |    |THICK)            |            |                |              |
          +--------------------------------------------------------------------+
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                                  State of MISSOURI
                               Dept of Transportation
                                  Schedule of Items

          Contract ID:  170120-D03
          Letting Date: 01-20-17
          Project(s):

          Bidder:  -
          +--------------------------------------------------------------------+
          |Line|      Item        |   Approx.  |    Unit Price  |  Bid Amount  |
          | No.|   Description    |  Quantity  |----------------|--------------|
          |    |                  |  and Units |  Dollars | Cts |  Dollars  |Ct|
          +--------------------------------------------------------------------+
          |    |3040143           |            |                |              |
          |0080|TYPE 1 AGGREGATE  |     759.000|                |              |
          |    |FOR BASE (4 IN.   |SQYD        |                |              |
          |    |THICK)            |            |                |              |
          +--------------------------------------------------------------------+
          |    |3105002           |            |                |              |
          |0090|GRAVEL (A) OR     |      12.000|                |              |
          |    |CRUSHED STONE (B) |TONS        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |4019905           |            |                |              |
          |0100|MISC. OPTIONAL    |     759.000|                |              |
          |    |PAVEMENT          |SQYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |6072010           |            |                |              |
          |0110|WOVEN WIRE FENCE  |      20.000|                |              |
          |    |                  |LF          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |6072030           |            |                |              |
          |0120|DRIVE GATE (WOVEN |       1.000|                |              |
          |    |WIRE)             |EA          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |6113020           |            |                |              |
          |0130|FURNISHING TYPE 2 |     809.000|                |              |
          |    |ROCK BLANKET      |CUYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |6113040           |            |                |              |
          |0140|PLACING TYPE 2    |     809.000|                |              |
          |    |ROCK BLANKET      |CUYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |6141021           |            |                |              |
          |0150|GRATE AND BEARING |       1.000|                |              |
          |    |PLATE (3 FT. X 2  |EA          |                |              |
          |    |FT. OR 914 MM X   |            |                |              |
          |    |610 MM)           |            |                |              |
          +--------------------------------------------------------------------+
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                                  State of MISSOURI
                               Dept of Transportation
                                  Schedule of Items

          Contract ID:  170120-D03
          Letting Date: 01-20-17
          Project(s):

          Bidder:  -
          +--------------------------------------------------------------------+
          |Line|      Item        |   Approx.  |    Unit Price  |  Bid Amount  |
          | No.|   Description    |  Quantity  |----------------|--------------|
          |    |                  |  and Units |  Dollars | Cts |  Dollars  |Ct|
          +--------------------------------------------------------------------+
          |    |6161005           |            |                |              |
          |0160|CONSTRUCTION SIGNS|   1,704.000|                |              |
          |    |                  |SQFT        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |6161008           |            |                |              |
          |0170|ADVANCED WARNING  |       2.000|                |              |
          |    |RAIL SYSTEM       |EA          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |6161009           |            |                |              |
          |0180|FLAG ASSEMBLY     |       2.000|                |              |
          |    |                  |EA          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |6161031           |            |                |              |
          |0190|TYPE III MOVEABLE |      10.000|                |              |
          |    |BARRICADE WITH    |EA          |                |              |
          |    |LIGHT             |            |                |              |
          +--------------------------------------------------------------------+
          |    |6161098A          |            |                |              |
          |0200|CHANGEABLE MESSAGE|       2.000|                |              |
          |    |SIGN WITHOUT      |EA          |                |              |
          |    |COMMUNICATION     |            |                |              |
          |    |INTERFACE,        |            |                |              |
          |    |CONTRACTOR        |            |                |              |
          |    |FURNISHED,        |            |                |              |
          |    |CONTRACTOR        |            |                |              |
          |    |RETAINED          |            |                |              |
          +--------------------------------------------------------------------+
          |    |6181000           |            |                |              |
          |0210|MOBILIZATION      |LUMP        |LUMP            |              |
          |    |                  |            |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |6206000C          |            |                |              |
          |0220|4 IN. WHITE       |   2,184.000|                |              |
          |    |WATERBORNE        |LF          |                |              |
          |    |PAVEMENT MARKING  |            |                |              |
          |    |PAINT, TYPE P     |            |                |              |
          |    |BEADS             |            |                |              |
          +--------------------------------------------------------------------+
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                                  State of MISSOURI
                               Dept of Transportation
                                  Schedule of Items

          Contract ID:  170120-D03
          Letting Date: 01-20-17
          Project(s):

          Bidder:  -
          +--------------------------------------------------------------------+
          |Line|      Item        |   Approx.  |    Unit Price  |  Bid Amount  |
          | No.|   Description    |  Quantity  |----------------|--------------|
          |    |                  |  and Units |  Dollars | Cts |  Dollars  |Ct|
          +--------------------------------------------------------------------+
          |    |6206001C          |            |                |              |
          |0230|4 IN. YELLOW      |   2,184.000|                |              |
          |    |WATERBORNE        |LF          |                |              |
          |    |PAVEMENT MARKING  |            |                |              |
          |    |PAINT, TYPE P     |            |                |              |
          |    |BEADS             |            |                |              |
          +--------------------------------------------------------------------+
          |    |6240103A          |            |                |              |
          |0240|PERMANENT EROSION |     998.000|                |              |
          |    |CONTROL GEOTEXTILE|SQYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |6269909           |            |                |              |
          |0250|MISC. OPTIONAL    |       6.600|                |              |
          |    |SHOULDER RUMBLE   |STA         |                |              |
          |    |STRIP             |            |                |              |
          +--------------------------------------------------------------------+
          |    |6274000           |            |                |              |
          |0260|CONTRACTOR        |LUMP        |LUMP            |              |
          |    |FURNISHED         |            |                |              |
          |    |SURVEYING         |            |                |              |
          |    |AND STAKING       |            |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7250418           |            |                |              |
          |0270|18 IN. PIPE GROUP |     132.000|                |              |
          |    |C                 |LF          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7311032           |            |                |              |
          |0280|PRECAST CONCRETE  |       4.000|                |              |
          |    |DROP INLET 3 FT X |FT          |                |              |
          |    |2 FT              |            |                |              |
          +--------------------------------------------------------------------+
          |    |7320818A          |            |                |              |
          |0290|18 IN. OR ALLOWED |       2.000|                |              |
          |    |SUBSTITUTE GROUP C|EA          |                |              |
          |    |FLARED END SECTION|            |                |              |
          +--------------------------------------------------------------------+

          ----------------------------------------------------------------------



                                  State of MISSOURI
                               Dept of Transportation
                                  Schedule of Items

          Contract ID:  170120-D03
          Letting Date: 01-20-17
          Project(s):

          Bidder:  -
          +--------------------------------------------------------------------+
          |Line|      Item        |   Approx.  |    Unit Price  |  Bid Amount  |
          | No.|   Description    |  Quantity  |----------------|--------------|
          |    |                  |  and Units |  Dollars | Cts |  Dollars  |Ct|
          +--------------------------------------------------------------------+
          |    |8051000A          |            |                |              |
          |0300|SEEDING - COOL    |       0.300|                |              |
          |    |SEASON MIXTURES   |ACRE        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |8061005           |            |                |              |
          |0310|ROCK DITCH CHECK  |      94.000|                |              |
          |    |                  |LF          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |8061016           |            |                |              |
          |0320|SEDIMENT REMOVAL  |      16.000|                |              |
          |    |                  |CUYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |8061017           |            |                |              |
          |0330|TEMPORARY SEEDING |       0.300|                |              |
          |    |AND MULCHING      |ACRE        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |8061019           |            |                |              |
          |0340|SILT FENCE        |     425.000|                |              |
          |    |                  |LF          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |8061050           |            |                |              |
          |0350|TYPE C BERM       |     650.000|                |              |
          |    |                  |LF          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |8064124           |            |                |              |
          |0360|TYPE 5 EROSION    |   1,365.000|                |              |
          |    |CONTROL BLANKET   |SQYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |                               |                               |
          |    |Section 0001 Total             |                           0.00|
          +--------------------------------------------------------------------+
          Section 0002       Guardrail / Guard Cable Items - J5S3040

                       Alt Group
          +--------------------------------------------------------------------+
          ----------------------------------------------------------------------



                                  State of MISSOURI
                               Dept of Transportation
                                  Schedule of Items

          Contract ID:  170120-D03
          Letting Date: 01-20-17
          Project(s):

          Bidder:  -
          +--------------------------------------------------------------------+
          |Line|      Item        |   Approx.  |    Unit Price  |  Bid Amount  |
          | No.|   Description    |  Quantity  |----------------|--------------|
          |    |                  |  and Units |  Dollars | Cts |  Dollars  |Ct|
          +--------------------------------------------------------------------+
          |    |6061069           |            |                |              |
          |0370|MGS BRIDGE        |       4.000|                |              |
          |    |APPROACH          |EA          |                |              |
          |    |TRANSITION SECTION|            |                |              |
          |    |(MINOR ROUTE)     |            |                |              |
          +--------------------------------------------------------------------+
          |    |6061080           |            |                |              |
          |0380|MGS END ANCHOR    |       1.000|                |              |
          |    |                  |EA          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |6063014           |            |                |              |
          |0390|TYPE A CRASHWORTHY|       3.000|                |              |
          |    |END TERMINAL      |EA          |                |              |
          |    |(MASH)            |            |                |              |
          +--------------------------------------------------------------------+
          |    |                               |                               |
          |    |Section 0002 Total             |                           0.00|
          +--------------------------------------------------------------------+
          Section 0003        Signing Items - J5S3040

                       Alt Group
          +--------------------------------------------------------------------+
          |    |9031250A          |            |                |              |
          |0400|U-CHANNEL POST, 3 |      33.000|                |              |
          |    |LB                |LF          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |9035004           |            |                |              |
          |0410|TYPE SHR2L-1 SIGN |       8.000|                |              |
          |    |                  |SQFT        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |9035069           |            |                |              |
          |0420|TYPE SHR4L-1 SIGN |       3.000|                |              |
          |    |                  |SQFT        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |                               |                               |
          |    |Section 0003 Total             |                           0.00|
          +--------------------------------------------------------------------+

          ----------------------------------------------------------------------



                                  State of MISSOURI
                               Dept of Transportation
                                  Schedule of Items

          Contract ID:  170120-D03
          Letting Date: 01-20-17
          Project(s):

          Bidder:  -
          +--------------------------------------------------------------------+
          |Line|      Item        |   Approx.  |    Unit Price  |  Bid Amount  |
          | No.|   Description    |  Quantity  |----------------|--------------|
          |    |                  |  and Units |  Dollars | Cts |  Dollars  |Ct|
          +--------------------------------------------------------------------+
          Section 0004       Bridge A8464 Items - J5S3040

                       Alt Group
          +--------------------------------------------------------------------+
          |    |2061000           |            |                |              |
          |0430|CLASS 1 EXCAVATION|     185.000|                |              |
          |    |                  |CUYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |2160500           |            |                |              |
          |0440|REMOVAL OF BRIDGES|LUMP        |LUMP            |              |
          |    |                  |            |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |5031011A          |            |                |              |
          |0450|BRIDGE APPROACH   |     130.000|                |              |
          |    |SLAB (MINOR ROAD) |SQYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7011105           |            |                |              |
          |0460|DRILLED SHAFTS (3 |      62.000|                |              |
          |    |FT. 6 IN. DIA.)   |LF          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7011204           |            |                |              |
          |0470|ROCK SOCKETS (3 FT|      50.000|                |              |
          |    | 0 IN. DIA.)      |LF          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7011300           |            |                |              |
          |0480|SUPPLEMENTARY     |       4.000|                |              |
          |    |TELEVISION CAMERA |EA          |                |              |
          |    |INSPECTION        |            |                |              |
          +--------------------------------------------------------------------+
          |    |7011400           |            |                |              |
          |0490|FOUNDATION        |      90.000|                |              |
          |    |INSPECTION HOLES  |LF          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+

          ----------------------------------------------------------------------



                                  State of MISSOURI
                               Dept of Transportation
                                  Schedule of Items

          Contract ID:  170120-D03
          Letting Date: 01-20-17
          Project(s):

          Bidder:  -
          +--------------------------------------------------------------------+
          |Line|      Item        |   Approx.  |    Unit Price  |  Bid Amount  |
          | No.|   Description    |  Quantity  |----------------|--------------|
          |    |                  |  and Units |  Dollars | Cts |  Dollars  |Ct|
          +--------------------------------------------------------------------+
          |    |7011600           |            |                |              |
          |0500|SONIC LOGGING     |       4.000|                |              |
          |    |TESTING           |EA          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7019903           |            |                |              |
          |0510|MISC. PERMANENT   |      30.000|                |              |
          |    |STEEL CASING      |LF          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7026000           |            |                |              |
          |0520|PRE-BORE FOR      |      79.000|                |              |
          |    |PILING            |LF          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7027000           |            |                |              |
          |0530|PILE POINT        |      12.000|                |              |
          |    |REINFORCEMENT     |EA          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7029903           |            |                |              |
          |0540|MISC. GALVANIZED  |     252.000|                |              |
          |    |STRUCTURAL STEEL  |LF          |                |              |
          |    |PILES (12IN.)     |            |                |              |
          +--------------------------------------------------------------------+
          |    |7032003           |            |                |              |
          |0550|CLASS B CONCRETE  |      70.500|                |              |
          |    |(SUBSTRUCTURE)    |CUYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7034215           |            |                |              |
          |0560|SAFETY BARRIER    |     508.000|                |              |
          |    |CURB              |LF          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7039905           |            |                |              |
          |0570|MISC. SALB ON     |     793.000|                |              |
          |    |CONCRETE NU-GIRDER|SQYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+

          ----------------------------------------------------------------------



                                  State of MISSOURI
                               Dept of Transportation
                                  Schedule of Items

          Contract ID:  170120-D03
          Letting Date: 01-20-17
          Project(s):

          Bidder:  -
          +--------------------------------------------------------------------+
          |Line|      Item        |   Approx.  |    Unit Price  |  Bid Amount  |
          | No.|   Description    |  Quantity  |----------------|--------------|
          |    |                  |  and Units |  Dollars | Cts |  Dollars  |Ct|
          +--------------------------------------------------------------------+
          |    |7056023           |            |                |              |
          |0580|NU 53, PRESTRESSED|     689.000|                |              |
          |    |CONCRETE NU-GIRDER|LF          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7061060           |            |                |              |
          |0590|REINFORCING STEEL |  27,150.000|                |              |
          |    |(BRIDGES)         |LB          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7123301           |            |                |              |
          |0600|STEEL INTERMEDIATE|       8.000|                |              |
          |    |DIAPHRAGM FOR P/S |EA          |                |              |
          |    |CONCRETE GIRDERS  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7123610           |            |                |              |
          |0610|SLAB DRAIN        |       2.000|                |              |
          |    |                  |EA          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7151001           |            |                |              |
          |0620|VERTICAL DRAIN AT |       2.000|                |              |
          |    |END BENTS         |EA          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7161003           |            |                |              |
          |0630|LAMINATED NEOPRENE|      18.000|                |              |
          |    |BEARING PAD       |EA          |                |              |
          |    |(TAPERED)         |            |                |              |
          +--------------------------------------------------------------------+
          |    |                               |                               |
          |    |Section 0004 Total             |                           0.00|
          +--------------------------------------------------------------------+
          Section 0005       Roadway Items - J5S3143

                       Alt Group
          +--------------------------------------------------------------------+
          |    |2013000           |            |                |              |
          |0640|CLEARING AND      |       1.000|                |              |
          |    |GRUBBING          |ACRE        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          ----------------------------------------------------------------------



                                  State of MISSOURI
                               Dept of Transportation
                                  Schedule of Items

          Contract ID:  170120-D03
          Letting Date: 01-20-17
          Project(s):

          Bidder:  -
          +--------------------------------------------------------------------+
          |Line|      Item        |   Approx.  |    Unit Price  |  Bid Amount  |
          | No.|   Description    |  Quantity  |----------------|--------------|
          |    |                  |  and Units |  Dollars | Cts |  Dollars  |Ct|
          +--------------------------------------------------------------------+
          |    |2022010           |            |                |              |
          |0650|REMOVAL OF        |LUMP        |LUMP            |              |
          |    |IMPROVEMENTS      |            |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |2031000           |            |                |              |
          |0660|CLASS A EXCAVATION|     923.000|                |              |
          |    |                  |CUYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |2035500           |            |                |              |
          |0670|EMBANKMENT IN     |      75.000|                |              |
          |    |PLACE             |CUYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |2036000           |            |                |              |
          |0680|COMPACTING        |     692.000|                |              |
          |    |EMBANKMENT        |CUYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |2037075           |            |                |              |
          |0690|COMPACTING IN CUT |       3.300|                |              |
          |    |                  |STA         |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |3040133           |            |                |              |
          |0700|TYPE 1 AGGREGATE  |     127.000|                |              |
          |    |FOR BASE (3 IN.   |SQYD        |                |              |
          |    |THICK)            |            |                |              |
          +--------------------------------------------------------------------+
          |    |3040143           |            |                |              |
          |0710|TYPE 1 AGGREGATE  |     648.000|                |              |
          |    |FOR BASE (4 IN.   |SQYD        |                |              |
          |    |THICK)            |            |                |              |
          +--------------------------------------------------------------------+
          |    |3105002           |            |                |              |
          |0720|GRAVEL (A) OR     |      20.000|                |              |
          |    |CRUSHED STONE (B) |TONS        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+

          ----------------------------------------------------------------------



                                  State of MISSOURI
                               Dept of Transportation
                                  Schedule of Items

          Contract ID:  170120-D03
          Letting Date: 01-20-17
          Project(s):

          Bidder:  -
          +--------------------------------------------------------------------+
          |Line|      Item        |   Approx.  |    Unit Price  |  Bid Amount  |
          | No.|   Description    |  Quantity  |----------------|--------------|
          |    |                  |  and Units |  Dollars | Cts |  Dollars  |Ct|
          +--------------------------------------------------------------------+
          |    |4019905           |            |                |              |
          |0730|MISC. OPTIONAL    |     648.000|                |              |
          |    |PAVEMENT          |SQYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |6113020           |            |                |              |
          |0740|FURNISHING TYPE 2 |     594.000|                |              |
          |    |ROCK BLANKET      |CUYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |6113040           |            |                |              |
          |0750|PLACING TYPE 2    |     594.000|                |              |
          |    |ROCK BLANKET      |CUYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |6161005           |            |                |              |
          |0760|CONSTRUCTION SIGNS|   1,297.000|                |              |
          |    |                  |SQFT        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |6161008           |            |                |              |
          |0770|ADVANCED WARNING  |       2.000|                |              |
          |    |RAIL SYSTEM       |EA          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |6161009           |            |                |              |
          |0780|FLAG ASSEMBLY     |       2.000|                |              |
          |    |                  |EA          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |6161031           |            |                |              |
          |0790|TYPE III MOVEABLE |      10.000|                |              |
          |    |BARRICADE WITH    |EA          |                |              |
          |    |LIGHT             |            |                |              |
          +--------------------------------------------------------------------+

          ----------------------------------------------------------------------



                                  State of MISSOURI
                               Dept of Transportation
                                  Schedule of Items

          Contract ID:  170120-D03
          Letting Date: 01-20-17
          Project(s):

          Bidder:  -
          +--------------------------------------------------------------------+
          |Line|      Item        |   Approx.  |    Unit Price  |  Bid Amount  |
          | No.|   Description    |  Quantity  |----------------|--------------|
          |    |                  |  and Units |  Dollars | Cts |  Dollars  |Ct|
          +--------------------------------------------------------------------+
          |    |6161098A          |            |                |              |
          |0800|CHANGEABLE MESSAGE|       2.000|                |              |
          |    |SIGN WITHOUT      |EA          |                |              |
          |    |COMMUNICATION     |            |                |              |
          |    |INTERFACE,        |            |                |              |
          |    |CONTRACTOR        |            |                |              |
          |    |FURNISHED,        |            |                |              |
          |    |CONTRACTOR        |            |                |              |
          |    |RETAINED          |            |                |              |
          +--------------------------------------------------------------------+
          |    |6181000           |            |                |              |
          |0810|MOBILIZATION      |LUMP        |LUMP            |              |
          |    |                  |            |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |6206000C          |            |                |              |
          |0820|4 IN. WHITE       |   2,437.000|                |              |
          |    |WATERBORNE        |LF          |                |              |
          |    |PAVEMENT MARKING  |            |                |              |
          |    |PAINT, TYPE P     |            |                |              |
          |    |BEADS             |            |                |              |
          +--------------------------------------------------------------------+
          |    |6206001C          |            |                |              |
          |0830|4 IN. YELLOW      |   2,436.000|                |              |
          |    |WATERBORNE        |LF          |                |              |
          |    |PAVEMENT MARKING  |            |                |              |
          |    |PAINT, TYPE P     |            |                |              |
          |    |BEADS             |            |                |              |
          +--------------------------------------------------------------------+
          |    |6207001           |            |                |              |
          |0840|PAVEMENT MARKING  |   1,287.000|                |              |
          |    |REMOVAL           |LF          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |6240103A          |            |                |              |
          |0850|PERMANENT EROSION |   1,075.000|                |              |
          |    |CONTROL GEOTEXTILE|SQYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+

          ----------------------------------------------------------------------



                                  State of MISSOURI
                               Dept of Transportation
                                  Schedule of Items

          Contract ID:  170120-D03
          Letting Date: 01-20-17
          Project(s):

          Bidder:  -
          +--------------------------------------------------------------------+
          |Line|      Item        |   Approx.  |    Unit Price  |  Bid Amount  |
          | No.|   Description    |  Quantity  |----------------|--------------|
          |    |                  |  and Units |  Dollars | Cts |  Dollars  |Ct|
          +--------------------------------------------------------------------+
          |    |6274000           |            |                |              |
          |0860|CONTRACTOR        |LUMP        |LUMP            |              |
          |    |FURNISHED         |            |                |              |
          |    |SURVEYING         |            |                |              |
          |    |AND STAKING       |            |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |8051000A          |            |                |              |
          |0870|SEEDING - COOL    |       0.200|                |              |
          |    |SEASON MIXTURES   |ACRE        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |8061005           |            |                |              |
          |0880|ROCK DITCH CHECK  |     105.000|                |              |
          |    |                  |LF          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |8061016           |            |                |              |
          |0890|SEDIMENT REMOVAL  |      18.000|                |              |
          |    |                  |CUYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |8061017           |            |                |              |
          |0900|TEMPORARY SEEDING |       0.200|                |              |
          |    |AND MULCHING      |ACRE        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |8061019           |            |                |              |
          |0910|SILT FENCE        |     353.000|                |              |
          |    |                  |LF          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |8061050           |            |                |              |
          |0920|TYPE C BERM       |     665.000|                |              |
          |    |                  |LF          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |8064124           |            |                |              |
          |0930|TYPE 5 EROSION    |     962.000|                |              |
          |    |CONTROL BLANKET   |SQYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          ----------------------------------------------------------------------



                                  State of MISSOURI
                               Dept of Transportation
                                  Schedule of Items

          Contract ID:  170120-D03
          Letting Date: 01-20-17
          Project(s):

          Bidder:  -
          +--------------------------------------------------------------------+
          |Line|      Item        |   Approx.  |    Unit Price  |  Bid Amount  |
          | No.|   Description    |  Quantity  |----------------|--------------|
          |    |                  |  and Units |  Dollars | Cts |  Dollars  |Ct|
          +--------------------------------------------------------------------+
          |    |                               |                               |
          |    |Section 0005 Total             |                           0.00|
          +--------------------------------------------------------------------+
          Section 0006       Guardrail / Guard Cable Items - J5S3143

                       Alt Group
          +--------------------------------------------------------------------+
          |    |6061069           |            |                |              |
          |0940|MGS BRIDGE        |       4.000|                |              |
          |    |APPROACH          |EA          |                |              |
          |    |TRANSITION SECTION|            |                |              |
          |    |(MINOR ROUTE)     |            |                |              |
          +--------------------------------------------------------------------+
          |    |6063014           |            |                |              |
          |0950|TYPE A CRASHWORTHY|       4.000|                |              |
          |    |END TERMINAL      |EA          |                |              |
          |    |(MASH)            |            |                |              |
          +--------------------------------------------------------------------+
          |    |                               |                               |
          |    |Section 0006 Total             |                           0.00|
          +--------------------------------------------------------------------+
          Section 0007       Bridge A8469 Items - J5S3143

                       Alt Group
          +--------------------------------------------------------------------+
          |    |2061000           |            |                |              |
          |0960|CLASS 1 EXCAVATION|     100.000|                |              |
          |    |                  |CUYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |2061003           |            |                |              |
          |0970|CLASS 1 EXCAVATION|      80.000|                |              |
          |    |IN ROCK           |CUYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |2160500           |            |                |              |
          |0980|REMOVAL OF BRIDGES|LUMP        |LUMP            |              |
          |    |                  |            |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+

          ----------------------------------------------------------------------



                                  State of MISSOURI
                               Dept of Transportation
                                  Schedule of Items

          Contract ID:  170120-D03
          Letting Date: 01-20-17
          Project(s):

          Bidder:  -
          +--------------------------------------------------------------------+
          |Line|      Item        |   Approx.  |    Unit Price  |  Bid Amount  |
          | No.|   Description    |  Quantity  |----------------|--------------|
          |    |                  |  and Units |  Dollars | Cts |  Dollars  |Ct|
          +--------------------------------------------------------------------+
          |    |5031011A          |            |                |              |
          |0990|BRIDGE APPROACH   |     113.000|                |              |
          |    |SLAB (MINOR ROAD) |SQYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7011105           |            |                |              |
          |1000|DRILLED SHAFTS (3 |      34.000|                |              |
          |    |FT. 6 IN. DIA.)   |LF          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7011204           |            |                |              |
          |1010|ROCK SOCKETS (3 FT|      48.000|                |              |
          |    | 0 IN. DIA.)      |LF          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7011300           |            |                |              |
          |1020|SUPPLEMENTARY     |       4.000|                |              |
          |    |TELEVISION CAMERA |EA          |                |              |
          |    |INSPECTION        |            |                |              |
          +--------------------------------------------------------------------+
          |    |7011400           |            |                |              |
          |1030|FOUNDATION        |      88.000|                |              |
          |    |INSPECTION HOLES  |LF          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7011600           |            |                |              |
          |1040|SONIC LOGGING     |       4.000|                |              |
          |    |TESTING           |EA          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7019903           |            |                |              |
          |1050|MISC. PERMANENT   |      60.000|                |              |
          |    |STEEL CASING      |LF          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7026000           |            |                |              |
          |1060|PRE-BORE FOR      |     168.000|                |              |
          |    |PILING            |LF          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+

          ----------------------------------------------------------------------



                                  State of MISSOURI
                               Dept of Transportation
                                  Schedule of Items

          Contract ID:  170120-D03
          Letting Date: 01-20-17
          Project(s):

          Bidder:  -
          +--------------------------------------------------------------------+
          |Line|      Item        |   Approx.  |    Unit Price  |  Bid Amount  |
          | No.|   Description    |  Quantity  |----------------|--------------|
          |    |                  |  and Units |  Dollars | Cts |  Dollars  |Ct|
          +--------------------------------------------------------------------+
          |    |7027000           |            |                |              |
          |1070|PILE POINT        |      12.000|                |              |
          |    |REINFORCEMENT     |EA          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7029903           |            |                |              |
          |1080|MISC. GALVANIZED  |     210.000|                |              |
          |    |STRUCTURAL STEEL  |LF          |                |              |
          |    |PILE (12 IN)      |            |                |              |
          +--------------------------------------------------------------------+
          |    |7032003           |            |                |              |
          |1090|CLASS B CONCRETE  |      78.000|                |              |
          |    |(SUBSTRUCTURE)    |CUYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7034215           |            |                |              |
          |1100|SAFETY BARRIER    |     536.000|                |              |
          |    |CURB              |LF          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7039905           |            |                |              |
          |1110|MISC. SLAB ON     |     743.000|                |              |
          |    |CONCRETE NU-GIRDER|SQYD        |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7056022           |            |                |              |
          |1120|NU 43, PRESTRESSED|     742.000|                |              |
          |    |CONCRETE NU-GIRDER|LF          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7061060           |            |                |              |
          |1130|REINFORCING STEEL |  19,320.000|                |              |
          |    |(BRIDGES)         |LB          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7123610           |            |                |              |
          |1140|SLAB DRAIN        |      10.000|                |              |
          |    |                  |EA          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+

          ----------------------------------------------------------------------



                                  State of MISSOURI
                               Dept of Transportation
                                  Schedule of Items

          Contract ID:  170120-D03
          Letting Date: 01-20-17
          Project(s):

          Bidder:  -
          +--------------------------------------------------------------------+
          |Line|      Item        |   Approx.  |    Unit Price  |  Bid Amount  |
          | No.|   Description    |  Quantity  |----------------|--------------|
          |    |                  |  and Units |  Dollars | Cts |  Dollars  |Ct|
          +--------------------------------------------------------------------+
          |    |7151001           |            |                |              |
          |1150|VERTICAL DRAIN AT |       2.000|                |              |
          |    |END BENTS         |EA          |                |              |
          |    |                  |            |                |              |
          +--------------------------------------------------------------------+
          |    |7161003           |            |                |              |
          |1160|LAMINATED NEOPRENE|      18.000|                |              |
          |    |BEARING PAD       |EA          |                |              |
          |    |(TAPERED)         |            |                |              |
          +--------------------------------------------------------------------+
          |    |                               |                               |
          |    |Section 0007 Total             |                           0.00|
          +--------------------------------------------------------------------+
          |    |                               |                               |
          |    |Bid Total                      |                           0.00|
          +--------------------------------------------------------------------+

          ----------------------------------------------------------------------



          ----------------------------------------------------------------------

         Contract Id: 170120-D03                        Vendor Number:
         Vendor Name:

                               SUBCONTRACTOR DISCLOSURE

       The bidder shall submit with this bid any subcontracts that meet the
       requirements of Sec 102. List below the name of each subcontractor
       that will be furnishing labor or labor and materials, the category of
       work that the subcontractor will be performing (e.g. asphalt,
       concrete, earthwork, bridges...), and the dollar value of the
       subcontract. Select "NONE" if there are no subcontractors that need to
       be disclosed.

       If the information is not available at the time of bid the bidder shall
       submit the "Subcontractor Disclosure Form", located on MoDOT's website,
       on or before 4:00 p.m. of the third business day after the bid opening
       date, directly to the Design Division, Missouri Department of
       Transportation, 105 W. Capitol Avenue, P.O. Box 270, Jefferson City,
       Missouri 65102-0270. Telefax transmittal to MoDOT will be permitted at
       fax no. 573-522-2281 or e-mailed to subcontractor.disclosure@modot.mo.gov
       The complete signed original documents do not need to be mailed to MoDOT,
       but the bidder shall have it available if requested by the Design
       Division or the engineer.

          SUBCONTRACTOR NAME               DOLLAR VALUE       CATEGORY OF WORK
                                          OF SUBCONTRACT
          ----------------------------------------------------------------------

          ----------------------------------------------------------------------



                                                   Contract Id: 170120-D03
                                 BID BOND

       KNOW ALL PERSONS  BY THESE PRESENTS, that we
       as principal and
       and
       as surety, are held and firmly bound unto the state of Missouri
       (acting by and through the Missouri Highways and Transportation
       Commission) in the penal sum of           0.00 Dollars
       to be paid to the commission to be credited to the state road fund,
       the principal and surety binding themselves, their heirs, executors,
       administrators, successors, and assigns, jointly and severally, firmly
       by these presents.

         Sealed with our seals and dated this.

       THE CONDITION OF THIS OBLIGATION is such that WHEREAS the principal is
       submitting herewith a bid to the commission on

       route(s)
       in County(ies)
       project(s)

       for construction or improvement of state highway as set out in said bid;

       NOW THEREFORE, if the commission shall accept the bid of the principal
       and if the principal shall properly execute and deliver to the
       commission the contract, contract bond, and evidence of insurance
       coverage in compliance with the requirements of the bid, the
       specifications, and the provisions of section 227.100 RSMo, to the
       satisfaction of the commission, then this obligation shall be void and
       of no effect, otherwise to remain in full force and effect.

       In the event the said principal shall, in the judgment of the commission,
       fail to comply with any requirement as set forth in the preceding
       paragraph, then the state of Missouri, acting by and through the
       commission, shall immediately and forthwith be entitled to recover the
       full penal sum above set out, together with court costs, attorney's fees,
       and any other expense of recovery.

       The principal and surety hereby certify that the document is the
       original or a verbatim copy of the bid bond form furnished by the
       Commission, in accordance with Sec 102.9 of the Missouri Standard
       Specifications for Highway Construction.

          ----------------------------------------------------------------------



                                                   Contract Id: 170120-D03
          This Bid contains 0 amendment files

          ----------------------------------------------------------------------
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JOB 
SPECIAL PROVISIONS 

 
 
A.  GENERAL - FEDERAL JSP-09-02B 
 
1.0  Description.  The Federal Government is participating in the cost of construction of this project.  
All applicable Federal laws, and the regulations made pursuant to such laws, shall be observed by the 
contractor, and the work will be subject to the inspection of the appropriate Federal Agency in the same 
manner as provided in Sec 105.10 of the Missouri Standard Specifications for Highway Construction 
with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of work 
required to execute the contract as determined by the Missouri Department of Labor and Industrial 
Relations, and requires adherence to a schedule of minimum wages as determined by the United 
States Department of Labor.  For work performed anywhere on this project, the contractor and the 
contractor’s subcontractors shall pay the higher of these two applicable wage rates. State Wage Rates, 
Information on the Required Federal Aid Provisions, and the current Federal Wage Rates are available 
on the Missouri Department of Transportation web page at www.modot.org under "Bidding".  Effective 
Wage Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding 
documents have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of any bid 
submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web page at 
www.modot.org under "Business"; “Standards and Specifications”. The effective version shall be 
determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to October 2016 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions and have 
important legal consequences.  It shall be conclusively presumed that they are in the bidder's 
possession, and they have been reviewed and used by the bidder in the preparation of any bid 
submitted on this project. 
 
 
B. CONTRACT LIQUIDATED DAMAGES  JSP-13-01B 
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate amounts for 
road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified below in 
accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all work shall be 
completed on or before the date specified below.  Completion by this date shall be in accordance with 
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the requirements of Sec 108.7.1. Route 19 must remain open during the closure of J5S3143 
Crawford Route M, as Route 19 is the detour route for that project.  J5S3040 Crawford 19 
roadway closure and construction may be completed either prior to or following J5S3143 
Crawford Route M bridge replacement project.   
 

Notice to Proceed: March 6, 2017 
Completion Date: November 15, 2017 

 
2.1  Calendar Days.  The count of calendar days will begin on the date the contractor starts any 
construction operations on the project. 
 

Job Number Calendar Days Daily Road User Cost 
J5S3040 82 $1,800 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to complete 
the work on or before the completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged contract 
administrative liquidated damages in accordance with Sec 108.8 in the amount of $500 per calendar 
day for each calendar day, or partial day thereof, that the work is not fully completed.  For projects in 
combination, these damages will be charged in full for failure to complete one or more projects within 
the above specified completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work on or 
before the completion date specified in Section 2.0, or within the number of calendar days specified in 
Section 2.1, whichever occurs first, the contractor will be charged road user costs in accordance with 
Sec 108.8 in the amount specified in Section 2.1 for each calendar day, or partial day thereof, that the 
work is not fully completed.  These damages are in addition to the contract administrative damages and 
any other damages as specified elsewhere in this contract. 
 
 
C. WORK ZONE TRAFFIC MANAGEMENT PLAN (WZTMP) JSP-02-06D 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions of 
Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start of 
work and prior to any revisions to the traffic management schedule.  The traffic management schedule 
shall include the proposed traffic control measures, hours traffic control will be in place, and work hours. 
 
2.2  The contractor shall request permission at least two working days prior to lane closures or shifting 
traffic onto detours, and 14 calendar days prior to the imposition of height, width or weight restrictions. 
This is to ensure closures do not conflict with other work within the zone of influence and the work zone 
information on the MoDOT’s website can remain real-time.    
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2.3  The engineer shall be notified as soon as practical of any postponement due to weather, material 
or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for the 
absolute minimum amount of time required to complete the work.  Lanes shall not be closed until 
material is available for continuous construction and the contractor is prepared to diligently pursue the 
work until the closed lane is opened to traffic. 
 
3.0  Detours and Lane Closures. 
 
3.1  The contractor shall provide changeable message signs (CMS) notifying motorists of future traffic 
disruption and possible traffic delays one week before traffic is shifted to a detour or prior to lane 
closures.  The CMS shall be installed at a location as approved or directed by the engineer.  The CMS 
shall be capable of communication with the Transportation Management Center (TMC), if applicable, 
prior to installation on right of way.  All messages planned for use in the work zone shall be approved 
and authorized by the engineer or its designee prior to deployment.  Permanent dynamic message 
signs (DMS) owned and operated by MoDOT may also be used to provide warning and information for 
the work zone.  Permanent DMS shall be operated by the TMC, and any messages planned for use on 
DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work.  
 
3.2  Route 19 must remain open during the closure of J5S3143 Crawford Route M, as Route 19 is 
the detour route for that project.  J5S3040 Crawford 19 roadway closure and construction may 
be completed either prior to or following J5S3143 Crawford Route M bridge replacement project.   
 
4.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials or time required to fulfill the above provisions, unless specified elsewhere in 
the contract document.  All authorized changes in the traffic control plans shall be provided for as 
specified in the Standard Specifications section 616. 
 
 
D. SUPPLEMENTAL REVISIONS JSP-09-01V 
 
Insert Sec 109.15, Sec 109.16 and Sec 109.17, subsequent section renumbered accordingly: 
 
109.15 Seal Coat Price Index.  Adjustments will be made to the payments due the contractor for Seal 
Coat placed in accordance with Sec 409 of the Standard Specifications.  Adjustments will be calculated 
in accordance with Asphalt Cement Price Index of the General Provisions, except as defined herein. 
 
109.15.1 Basis of Payment.  To determine the adjustment for any material specified in this provision 
the following formula will be used. 
 

A = B X (0.68 X 8.58/2000) X (D – E) 
 
Where:  A = adjustment for Seal Coat placed during the index period 
  B = gallons of seal coat placed during the index period 
  D = average index price at the beginning of the period 
  E = average index price at the time of bid 
  0.68 = factor to reduce volume of emulsion to AC only 
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(use average specific gravity of 1.03 for seal coat) 
 
109.15.2 Optional.  This provision is optional.  If the bidder wishes to be bound by this provision, the 
bidder shall execute the acceptance form in the Bid for the Asphalt Cement Price Index.  Acceptance of 
this provision will apply to both the Asphalt Cement Price Index and Seal Coat Price Index.  Failure by 
the bidder to execute the acceptance form will be interpreted to mean election to not participate in the 
Asphalt Cement Price Index or Seal Coat Price Index.   
 
109.16 Asphalt Underseal Price Index.  Adjustments will be made to the payments due the contractor 
for Asphalt underseal placed in accordance with Sec 625 of the Standard Specifications.  Adjustments 
will be calculated in accordance with Asphalt Cement Price Index of the General Provisions, except as 
defined herein. 
 
109.16.1 Basis of Payment.  To determine the adjustment for any material specified in this provision 
the following formula will be used. 
 

A = B X (8.66/2000) X (D – E) 
 
Where:  A = adjustment for asphalt underseal placed during the index period 
  B = gallons of asphalt underseal placed during the index period 
  D = average index price at the beginning of the period 
  E = average index price at the time of bid 
  (use average specific gravity of 1.04 for underseal) 
 
109.16.2 Optional.  This provision is optional.  If the bidder wishes to be bound by this provision, the 
bidder shall execute the acceptance form in the Bid for the Seal Coat Price Index.  Failure by the bidder 
to execute the acceptance form will be interpreted to mean election to not participate in the Seal Coat 
Price Index.   
 
109.17 Polymer Modified Emulsion Membrane Price Index.  Adjustments will be made to the 
payments due the contractor for Polymer Modified Emulsion Membrane placed in accordance with Sec 
413.30.  Adjustment will be calculated in accordance with the Supplemental Asphalt Price Adjustment 
except as defined herein. 
 
109.17.1 Basis of Payment.  To determine the adjustment for any material specified in this provision 
the following formula will be used. 
 

A=B X (0.9/2000) x (D – E) 
 
Where: A = adjustment for membrane placed during the index period 
 B = square yards of membrane placed during the index period 
 D = average index price at the beginning of the period 
 E = average index price at time of bid 
 
109.17.2 Optional.  This provision is optional.  If the bidder wishes to be bound by the provision, the 
bidder shall execute the acceptance form in the Bid for Polymer Modified Emulsion Membrane Price 
Index.  Failure by the bidder to execute the acceptance form will be interpreted to mean election not to 
participate in the Polymer Modified Emulsion Membrane Price Index. 
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Delete Sec 403.2.5.2 and substitute the following: 
 
403.2.5.2 Fibers.  A fiber additive shall be used as a stabilizer in SMA Mixtures.  Fibers shall be 
uniformly distributed by the end of the plant mixing process.  The dosage rate for fibers shall be no less 
than 0.3 percent by weight of the total mixture for cellulose and no less than 0.4 percent by weight for 
mineral fibers. 
 
Delete Sec 407 in its entirety and substitute the following: 
 
407.1 Description.  This work shall consist of preparing and treating an existing bituminous or concrete 
surface with bituminous material, in accordance with these specifications. 
 
407.2 Material.  All material shall be in accordance with Division 1000, Material Details, and specifically 
as follows: 
 

Item Section 
Emulsified Asphalt or PG Liquid Asphalt 1015 

 
407.3 Equipment.  The contractor shall provide a system for heating and applying the bituminous 
material.  The system shall be designed, equipped, maintained and operated such that emulsified 
asphalt or liquid asphalt, at even heat, may be applied uniformly on variable widths of surface up to 15 
feet with uniform pressure and an allowable variation from any specified rate of ±0.01 gallon per square 
yard.  The system shall include a calibrated tank and a thermometer for measuring temperature of tank 
contents.  The system shall be equipped with instrumentation that continuously verifies application 
rates.  The calibration of the system shall be approved by the engineer prior to use, and the contractor 
shall furnish all equipment, material and assistance if calibration is required. 
 
407.4 Construction Requirements. 
 
407.4.1 Preparation of Surface.  The existing surface shall be free of all dust, loose material, grease 
or other foreign material at the time the tack is applied. Any excess bituminous surface mixture or 
bituminous joint material will be removed by MoDOT without cost to the contractor before the tack is 
applied. 
 
407.4.2 Application.  Asphalt emulsion or PG liquid asphalt shall be applied uniformly with a pressure 
distributor at the minimum rates indicated in the following table.  No dilution of the emulsified asphalt 
material shall be allowed.  The tack coat material shall be heated at the time of application to a 
temperature in accordance with Sec 1015.  The tack coat shall be properly cured and the tacked 
surface shall be clean of all dirt before the next course is placed. 
 

Tack Coat Application Rates 

Surface Type Minimum Application Rate 
(Gal. per sq. yd.) 

New Asphalt Pavement 0.05 
Existing Asphalt or Concrete Pavement 0.08 
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407.4.3 Tack.  The tack coat shall be applied in such a manner as to cause the least inconvenience to 
traffic and to permit one-way traffic without tracking of asphalt emulsion.  All exposed tack coat shall be 
covered with bituminous mixture prior to opening to traffic. 
 
407.5 Method of Measurement.  Measurement of asphalt emulsion to the nearest 10 gallons will be 
made in accordance with Sec 1015. 
 
407.6 Basis of Payment.  The accepted quantity of tack coat will be paid for at the contract unit price. 
 
Amend Sec 620.10.3.1.1.1, and 620.10.3.1.1.2 to include the following: 
 
620.10.3.1.1.1 Type 1 Preformed Marking Tape in Lieu of Type 2.  Type 1 Preformed Pavement 
Marking Tape will be allowed in lieu of Type 2 Preformed Marking Tape (Grooved) at no additional cost 
to the Commission.  This work shall be in accordance with Sec 620 and accompanying provisions 
except as modified herein. 
 
620.10.3.1.1.2  Construction Requirements.  Grooving will not be required when Type 1 Preformed 
Marking Tape is used. 
 
Delete Sec 606.30.4 & 606.30.5 and substitute the following: 
 
606.30.4 Method of Measurement.  Measurement for crashworthy end terminals will be made for each 
unit assembled, installed and complete in place.  Grading for crashworthy end terminals will be 
measured in accordance with Sec 203 when roadway and drainage excavation is included in the 
contract, otherwise grading will be measured in accordance with Shaping Slopes, Class III or as 
directed on plans. 
 
606.30.5 Basis of Payment.  The accepted quantities of Type A, B C, D and E crashworthy end 
terminals, complete in place, will be paid for at the contract unit price.  Payment will be considered full 
compensation for complete installation including any backup assemblies or other items necessary for 
proper installation of the end terminal or crash cushion as required.  Grading for end terminals will be 
paid for at the contract unit price for roadway and drainage excavation if included in the contract; 
otherwise it will be paid for as Shaping Slopes, Class III.  If the contractor elects to use a flared Type A 
crashworthy end terminal, additional embankment as shown on the plans shall be provided at the 
contractor's expense. 
 
Insert Sec 620.80 by to including the following: 
 
SECTION 620.80 CONTRAST PAVEMENT MARKINGS 
 
620.80.1  Description.  This work shall consist of furnishing and installing black contrasting pavement 
marking for intermittent markings (skips), dotted lines and solid intersection lane lines on new, and 
newly ground concrete surfaces.  This work shall be in accordance with Sec 620 and accompanying 
provisions except as modified herein  
 
620.80.2  Material.  The black contrast marking shall be compatible with the white pavement marking 
material specified in the plans. 
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620.80.3  Construction Requirements. 
 
620.80.3.1  The Contrast markings shall be accomplished by placing the black pavement marking 
according to manufacturer’s recommendations.   
 
620.80.3.2  The white marking shall be centered within the black marking such that there will be a 1.5 
inch border of black on both sides of the white marking.  Tolerances for the width and length of the 
black and white markings shall be in accordance with Sec 620.2.4.2. 
 
620.80.4  Basis of Payment.  There will be no direct payment for compliance with the requirements of 
this provision.   
 
Delete Sec 1048.10.1.1 and substitute the following: 
 
1048.10.1.1  Application.  Application shall be in accordance with the manufacturer’s 
recommendations. 
 
Delete Sec 1081.4.3.3.1 and substitute the following: 
 
1081.4.3.3.1 Hazardous Waste Notification.  The contractor shall submit a “Notification of Regulated 
Waste Activity” form to MDNR Hazardous Waste Program to obtain the EPA identification number.  
Requests shall be submitted as soon as hazardous waste is determined or at least 30 days prior to 
shipping hazardous waste.  The cost of obtaining the EPA identification number will be considered as 
part of the surface preparation cost and the engineer will subtract the cost from the contract.  
Hazardous waste shall not be shipped offsite until the EPA identification number has been received. 
The contractor will file the quarterly and annual hazardous waste reports in accordance with 10 CSR 
25-5.262(2)(D)1 and will deactivate the EPA identification number upon contract completion.  The 
contractor shall submit copies of all hazardous waste manifests and quarterly/annual reports to 
MoDOT’s Environmental Section. 
 
 
E. EMERGENCY PROVISIONS AND INCIDENT MANAGEMENT JSP-90-11 
 
1.0  The contractor shall have communication equipment on the construction site or immediate access 
to other communication systems to request assistance from the police or other emergency agencies for 
incident management.  In case of traffic accidents or the need for police to direct or restore traffic flow 
through the job site, the contractor shall notify police or other emergency agencies immediately as 
needed.  The area engineer's office shall also be notified when the contractor requests emergency 
assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or police services, the 
following agencies may also be notified for accident or emergency situation within the project limits. 
 

Missouri Highway Patrol – Troop I 573.368.2345 

Salem Police Department  Dent County Fire Protection 
District City of Cuba 

 Fire:  573.729.3250 Fire:  573.885.3366 
Police:  573.729.6550  Police:  573.885.1449 
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2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will remain the 
responsibility of the appropriate police agency. 
 
2.2  The contractor shall notify enforcement and emergency agencies before the start of construction to 
request their cooperation and to provide coordination of services when emergencies arise during the 
construction at the project site.  When the contractor completes this notification with enforcement and 
emergency agencies, a report shall be furnished to the engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication equipment, 
labor, materials or time required to fulfill the above provisions. 
 
 
F.  PROJECT CONTACT FOR CONTRACTOR/BIDDER QUESTIONS JSP-96-05 
 
All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below. 
 

Bob Jany, Project Contact 
MoDOT – Central District 
1511 Missouri Voulevard, P.O. Box 718 
Jefferson City, MO 65102 
 
Telephone:  Number 573-526-0300 
Email:  Robert.Jany@modot.mo.gov 

 
All questions concerning the bid document preparation can be directed to the Central Office – Design at 
(573) 751-2876. 
 
 
G. CONTRACTOR QUALITY CONTROL NJSP-15-42 
 
1.0  The contractor shall perform Quality Control (QC) testing in accordance with the specifications  and 
as specified herein.  The contractor shall submit a Quality Control Plan (QC Plan) to the engineer for 
approval that includes all items listed in Section 2.0, prior to beginning work. 
 
2.0  Quality Control Plan. 
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in which 

they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all contact 

information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that is 

posted at the time of bid on the MoDOT website (www.modot.org/quality). 
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3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method and 
frequency specified in the ITP.  All personnel who perform sampling or testing shall be certified in the 
MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but no 
later than the day following the test.  Test data shall be immediately provided to the engineer upon 
request at any time, including prior to the submission of the test report. No payment will be made for the 
work performed until acceptable QC test results have been received by the engineer and confirmed by 
QA test results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and Contractor 
Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All required forms, 
reports and material certifications shall be uploaded to a Microsoft SharePoint® site provided by 
MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by the 
contractor when the contractor proposes to incorporate material into the work that does not meet the 
testing requirements or for any work that does not comply with the contract terms or specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance Report 
form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT SharePoint® site 
and an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  Acceptance of 
a resolution by the engineer is required before closure of the non-conformance report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule that 
outlines the planned project activities for the following two-week period.  The two-week schedule shall 
detail all work and traffic control events planned for that period and any Hold Points specified by the 
engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting with the 
engineer to review the planned activities for the following week and to resolve any outstanding issues.  
Attendees shall include the engineer, the contractor superintendent or project manager and any 
foreman leading major activities.  This meeting may be waived when, in the opinion of the engineer, a 
meeting is not necessary.  Attendees may join the meeting in person, by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each new 
activity, except when waived by the engineer. The purpose of this meeting is to review construction 
details of the new activity.  At a minimum, the discussion topics shall include:  safety precautions, QC 
testing, traffic impacts, and any required Hold Points.  Attendees shall include the engineer, the 
contractor superintendent and the foreman who will be leading the new activity.  Pre-activity meetings 
may be held in conjunction with the weekly project meeting. 
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4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to continuation of 
work.  Hold Points occur at definable stages of work when, in the opinion of the engineer, a review of 
the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold Point 
process will only be required for the project-specific list of Hold Points, if any, that the engineer submits 
to the contractor in advance of the work.  The engineer may make changes to the Hold Point list at any 
time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed in 
accordance with the contract and specifications.  If the engineer identifies any corrective actions 
needed during a Hold Point inspection, the corrections shall be completed prior to continuing work.  The 
engineer may require a new Hold Point to be scheduled if the corrections require a follow-up inspection.  
Re-scheduling of Hold Points require a minimum 24-hour advance notification from the contractor 
unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance testing and 
inspection of the work, except as specified herein.  The contractor shall utilize the inspection checklists 
provided in the ITP as a guide to minimize findings by MoDOT inspection staff.  Submittal of completed 
checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
H.  OPTIONAL PAVEMENTS JSP 06-06F 
 
1.0  Description.  This work shall consist of a pavement composed of either Portland cement concrete 
or asphaltic concrete constructed on a prepared subgrade.  This work shall be performed in accordance 
with the standard specifications and as shown on the plans or established by the engineer. 
 
2.0  The quantities shown reflect the total square yards of pavement surface designated for each 
pavement type as computed and shown on the plans.   
 
2.1  No additional payment will be made for asphaltic concrete mix quantities to construct the required 
1:1 slope along the edge of the pavement.   
 
2.2  No additional payment will be made for aggregate base quantities outside the limits of the final 
surface area as computed and shown on the plans.  When A2 shoulders are specified, payment for 
aggregate base will be as shown on the plans. 
 
2.3  The  grading shown on the plans was designed for the thinner pavement option.  For projects with 
grading in the contract, there will be no adjustment of the earthwork quantities due to adjusting the 
roadway subgrade for optional pavements. 
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2.4  The contractor shall comply with Sections 401 through 403 for the asphalt option and Sections 501 
and 502 for the concrete option.  
 
2.5  Pavement options composed of Portland cement concrete shall have contrast pavement marking 
for intermittent markings (skips), dotted lines, and solid intersection lane lines.  The pavement markings 
shall be in accordance with Section 620.  No additional payment will be made for the contrast pavement 
markings. 
 
3.0  Method of Measurement.  The quantities of concrete pavement will be measured in accordance 
with Section 502.14.  The quantities of asphaltic concrete pavement will be measured in accordance 
with Section 403.22. 
 
4.0  Basis of Payment.  The accepted quantity of the chosen option will be paid for by the contract unit 
bid price for Item 401-99.05, pavement, per square yard. 
 
 
I. FERTILIZING, SEEDING, AND MULCHING 
 
1.0  Fertilizing shall conform to Sec. 801 and more specifically as follows: 
 
 Pounds per Acre Effective 
 Nitrogen Phos. Potash Neutralizing 
Route County Project (N) (P2O5) (K2O) Material 
M Crawford J5S3143 80 160 80 1200 
 
2.0  Seeding shall conform to Section 805 and the rate of application shall be as follows: 
 
Cool Season Mixture 
 – All settings – within the first 30 feet (mow area) 
 

Tall fescue   80 lbs 
Annual ryegrass   10 lbs 
Perennial ryegrass        5 lbs 
White clover     5 lbs 
Oats   10 lbs 
TOTAL 110 lbs / acre 

 
Seed bed preparation and seeding by hand will be allowed. 
 
3.0  All disturbed areas shall be mulched and conform to Section 802 and more specifically the 
contractor shall use vegetative mulch. Mulching by hand will be allowed. 
 
4.0  Basis of Payment. 
 
4.1  No direct payment will be made for fertilizing or mulching seeded areas. 
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4.2  All cost incurred by the contractor for labor, equipment and materials in compliance with the above 
requirements including furnishing and placing fertilizer and mulch shall be considered as completely 
covered by the unit price bid for Item No. 805-10.00A, “Seeding – Cool Season Mixtures”, per acre. 
 
 
J. UTILITIES JSP-93-26E 
 
1.0  For informational purposes only, the following is a list of names, addresses, and telephone  
numbers of the known utility companies in the area of the construction work for this improvement: 
 
 

Utility Name 
 

Known 
Required 

Adjustment 

Type 
 
 
 

Crawford Electric Cooperative 
P.O. Box 10 
Bourbon, MO  65441 
Contact:  Scott Morton 
Phone:  (573) 623-7264 
Email:  s.morton@crawfordelec.com 
 

None Electric 

Steelville Telephone 
Contact:  Bruce Vestal 
Phone:  (573) 368-1802 
Email:  Vestal.bruce@gmail.com 
  

None Communications  
 

 
1.1  The existence and approximate location of utility facilities known to exist, as shown on the plans, 
are based upon the best information available to the Commission at this time. This information is 
provided by the Commission "as-is" and the Commission expressly disclaims any representation or 
warranty as to the completeness, accuracy, or suitability of the information for any use. Reliance upon 
this information is done at the risk and peril of the user, and the Commission shall not be liable for any 
damages that may arise from any error in the information.  It is, therefore, the responsibility of the 
contractor to verify the above listing information indicating existence, location and status of any facility.  
Such verification includes direct contact with the listed utilities.  
 
1.2  The contractor agrees that any effects of the presence of the utilities, their relocation, contractor’s 
coordination of work with the utilities and any delay in utility relocation shall not be compensable as a 
suspension of work, extra work, a change in the work, as a differing site condition or otherwise 
including but, without limitation, delay, impact, incidental or consequential damages.  The contractor’s 
sole remedy for the effects of the presence of utilities, delay in their relocation or any other effects shall 
be an excusable delay as provided in Sec 105.7.6.  The contractor waives, for itself, its subcontractors 
and suppliers the compensability of the presence of utilities, delay in their relocation and any cost to the 
contractor, it’s subcontractors and suppliers in any claim or action arising out of or in relation to the 
work under the contract. 
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1.3  The contractor shall be solely responsible and liable for incidental and consequential damage to 
any utility facilities or interruption of the service caused by it or its subcontractors operation.  The 
contractor shall hold and save harmless the Commission from damages to any utility facilities 
interruption of service by it or its subcontractor’s operation. 
 
 
K. RESTRICTIONS FOR MIGRATORY BIRDS NJSP-16-06 
 
1.0 Description.  Swallows or other bird species protected by the Migratory Bird Treaty Act may be 
nesting under the bridge or bridges that will be repaired under this contract. 
 
2.0 Restrictions.  To comply with the Migratory Bird Treaty Act, nests of protected species cannot be 
disturbed when active (eggs or young are present).  Generally, nests are active between April 1 and 
July 31, but active nests can be present outside of these dates. 
 
3.0 Avoidance Measures.  The contractor shall not disturb active nests or destroy adults, eggs or 
young birds.  In an effort to comply with the Migratory Bird Treaty Act, the contractor operations will be 
limited to the options established in the following sections. 
 
3.1 Inactive or Partially Constructed Nests.  If nests are present and MoDOT determines that the 
nests are inactive or partially constructed, the contractor may remove the nests provided that the 
colony's inactive or partially constructed nests are completely removed by March 15 and the contractor 
maintains a nest free condition until the bridge work is complete.  Dry removal methods shall be used 
when practicable.  If dry removal is not practicable, hydro cleaning may be used if approved by the 
Engineer and only if water is free of blasting grit, chemicals, or detergents, and applied using pressure 
less than 5,000 PSI.  Clean water such as that from municipal water treatment plants or wells shall be 
used.  Use of source water from Waters of the State (i.e., streams or lakes), is allowable, if the 
appropriate methods to prevent the possible spread of invasive aquatic species are implemented. 
 
3.2 Water and Water Tanks Used for Hydro cleaning.  Aquatic invasives such as zebra mussels and 
some algae species have infested several bodies of water in the United States and can be transported 
by vessels (barges, boats, tugs, tankers, etc.) and equipment that have been used in areas that contain 
these invasive species.  If equipment is not properly inspected and treated to prevent the spread of 
invasives, these species can be introduced into areas not currently known to have a population.  These 
invasive species are detrimental to existing ecosystems and can outcompete native species.  To assist 
in preventing the introduction and spread of aquatic invasive species through MoDOT projects in 
Missouri streams and lakes, the following precautions shall be followed. 
 
3.2.1 Use of Water from Streams, Lakes or Ponds.  Contractors shall not use water for nest removal 
from streams,  lakes or ponds, unless they have implemented appropriate methods to prevent the 
possible spread of invasive aquatic species.  Water sources from municipal water treatment plants or 
wells may be used without following these measures provided the water hauling equipment has not 
previously contained waters from streams, lakes or ponds. If the water hauling equipment has 
previously contained waters from other streams or lakes, the following measures must be implemented 
prior to use. 
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3.2.1.1 Tank Washing.  Prior to the use or re-use of water hauling equipment following any use with 
water from streams, lakes or ponds, all equipment shall be washed and rinsed thoroughly with hard 
spray (power wash) or hot (104o F) water, e.g. at a truck wash facility.  
 
3.2.1.2 Tank Drying or Treating.  Tanks shall be dried or treated in one of the following manners. 
 
3.2.1.2.1 The equipment shall be dried thoroughly, 5-7 days, in the sun before using in or transporting 
between streams and lakes. 
 
3.2.1.2.2 All interior tank surfaces shall be treated with 140º F water for a minimum of 10 seconds 
contact on all surfaces. 
 
3.2.1.2.3 All interior tank surfaces shall be treated with a 10% bleach solution to kill any aquatic 
nuisance species.  When chlorine treatment is used, all chlorine runoff from equipment washing must 
be collected and properly treated and/or disposed of. 
 
3.2.2 Prior to use of a water holding tank, contractors shall provide the MoDOT inspector written 
documentation of the tank’s geographic origin (including the water body it was last used in), as well as 
defining the specified treatment method used to adequately ensure protection against invasive species.  
The written documentation will include a statement indicating that the contractor is aware of these 
provisions and will also treat the equipment appropriately after completion of the project.  
 
3.3 Active Nests.  The contractor may work on the bridge if active nests are present, as long as the 
work does not impact or disturb the birds and nests.  At a minimum, work shall not be performed within 
10 feet of an active nest; however, the contractor is responsible for ensuring that their activities do not 
impact the nests, eggs, or young. 
 
4.0 Additional Responsibilities.  If active bird nests remain after all reasonable avoidance measures 
have been taken, or if bird nests are observed during project construction, the contractor shall notify the 
Resident Engineer and contact the MoDOT Environmental Section (573-526-4778) to determine if there 
are other allowable options. 
 
 
L. STORMWATER COMPLIANCE REQUIREMENTS NJSP-15-38 
 
1.0 The land disturbance necessary to complete this project is not anticipated to exceed one (1) acre.  
Should the contractor disturb more than one (1) acre to complete the work, or for any other reason, all 
terms of this Job Special Provision will apply. 
 
1.1 Description.  The Contractor shall comply with the terms of the United States of America v. 
Missouri Highways and Transportation Commission Consent Decree (Consent Decree) that are 
identified as the responsibility of the Contractor or subcontractor, and with the terms of this provision.  
Viewing of the Consent Decree is available on the MoDOT Land Disturbance webpage under 
Contractor Resources, or by going to the web address www.modot.org/LD. 
 
1.2 Applicability.  The Consent Decree and this provision apply to any project that includes land 
disturbance of areas totaling greater than one (1) acre on the project site.  The project site consists of 
all areas designated on the plans, including temporary and permanent easements.  The Consent 
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Decree and this provision do not apply to Contractor staging, plant, or borrow areas that are not located 
on MoDOT right of way (Off-site).  The Contractor is responsible for obtaining its own separate land 
disturbance permit for Off-site areas.  This provision is in addition to any other stormwater, 
environmental, and land disturbance requirements specified elsewhere in the contract. 
 
2.0 Stormwater Training for Contractor Employees.  The Contractor’s on-site project manager, 
designated Water Pollution Control Manager (WPCM), as defined in Section 3.0, and WPCM delegate, 
shall complete MoDOT Stormwater Training prior to serving in those roles.  If someone other than the 
Contractor’s project manager is given the authority to manage the grading or erosion control 
operations, the project manager(s) for those operations shall also complete MoDOT Stormwater 
Training.  MoDOT Stormwater Training is also required for any other person who the Contractor gives 
authority to take measures to prevent or minimize the consequences of non-compliance with the 
Stormwater requirements, as defined in Section 3.1(a) of this provision. 
 
2.1 The Commission will provide MoDOT Stormwater Training to the Contractor employees specified 
in Section 2.0 at a location and time determined by MoDOT.  There will be no fee for attending the 
training; however, the Contractor shall be responsible for all other cost related to the training, such as 
travel expenses, if necessary, and wages for its employees.  The time to complete the training is 
anticipated to be no more than 6 hours.  As long as the Consent Decree is in effect, MoDOT will 
provide periodic trainings at various locations around the state, as needed, to ensure contractors and 
bidders have the opportunity to maintain the number of WPCMs they need to comply with this 
provision. 
 
2.2 Those who require MoDOT Stormwater Training per Section 2.0 shall complete the training prior to 
beginning any land disturbance work. Thereafter, training shall occur at least once every two (2) years.  
The training is not project-specific.  Any Contractor employee who receives the training will be qualified 
to perform the WPCM duties on any MoDOT project for a period of two (2) years. 
 
2.3 MoDOT will document the names and dates that contractor employees attend MoDOT Stormwater 
Training and will retain those records for the period of time specified in the Consent Decree.  Duplicate 
record keeping by the contractor is not required. 
 
3.0 Water Pollution Control Manager (WPCM).  Prior to the Pre-Activity meeting for Grading/ Land 
Disturbance, the Contractor shall designate a Water Pollution Control Manager (WPCM) to fulfill the 
duties and responsibilities listed in Section 3.1 until final stabilization occurs. The Contractor’s on-site 
project manager may also serve as the WPCM or that role may be assigned to another manager 
employed by the contractor or a subcontractor. The Contractor shall also maintain a WPCM delegate to 
temporarily fulfill the WPCM duties in the absence of the primary WPCM (e.g. illness, vacation, other 
leave). 
 
3.1  Duties of the WPCM: 
 

(a) Be familiar with Stormwater Requirements including the National Pollutant Discharge 
Elimination System (NPDES), the current MoDOT State Operating Permit for construction 
stormwater discharges/ land disturbance activities, the Project-specific Stormwater Pollution 
Prevention Plan (Project SWPPP), the Corps of Engineers Section 404 Permit, when applicable, 
the Consent Decree, and this provision. The Project SWPPP includes: a title page with project-
specific information, the general SWPPP posted on the MoDOT land disturbance website, the 
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Project Erosion & Sediment Control Plan, all applicable special provisions, and all applicable 
specifications and standard drawings; 

 
(b) Complete the stormwater training set forth in Section 2.0; 
 
(c) Attend the Pre-Activity for Grading/ Land Disturbance Meeting or, if hired after the meeting has 

occurred, be familiar with the conference decisions; 
 
(d) Review and sign the Project-specific SWPPP and all updates thereto within time periods set out 

in the Consent Decree; 
 
(e) Visit and review the project site for compliance with Stormwater Requirements at least once per 

week from the start of any grading operations until final stabilization is achieved and permit is 
closed; 

 
(f) Be authorized by the Contractor to supervise all work performed by the Contractor and 

subcontractors that involves compliance with Stormwater Requirements, including the authority 
to order work be stopped on a Project, implement MoDOT-directed changes in work related to 
Stormwater Requirements, and order the taking of, measures to cease, correct, prevent, or 
minimize the consequences of non-compliance with Stormwater Requirements; 

 
(g) Review and certify electronically each MoDOT inspection report for the Project within three (3) 

days of receiving each report to ensure it conforms with report requirements in the National 
Pollution Discharge Elimination System Stormwater (NPDES SW) Permit, Project SWPPP and 
the Consent Decree and ensure that all Stormwater Deficiencies noted on the report are 
corrected within the time required; 

 
(h) Recommend in writing within three (3) days of discovering any changes in site conditions and 

Best Management Practices (BMPs) that require an update to the Project-specific SWPPP; and 
 
(i) Be the point of contact relating to Stormwater Requirements and the Consent Decree between 

the Contractor, Subcontractors and MoDOT. 
 
4.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  At each 
Project, a Pre-Activity Meeting for Grading/Land Disturbance shall be held prior to the start of any land 
disturbance and shall include a physical visit and review of the project site.  Discussion items at the pre-
activity meeting shall include a review of the project SWPPP, the planned order of grading operations, 
proposed areas of initial disturbance, identification of all necessary BMPs that shall be installed prior to 
commencement of grading operations, and any issues relating to compliance with the Stormwater 
requirements that could arise in the course of construction activity at the project. 
 
4.1  Contractor employees who shall attend the Pre-Activity Meeting for Grading/Land Disturbance 
include the WPCM for the Project and the person(s) designated the authority to manage the grading 
and erosion control operations. 
 
4.2  Following the pre-activity meeting for Grading/land disturbance, and subsequent installation of the 
initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior to the start of any land 
disturbance operations to allow the engineer and WPCM the time needed to perform an on-site review 
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of the installation of the BMPs to ensure compliance with the SWPPP is met.  Land disturbance 
operations shall not begin until authorization is given by the engineer.     
 
5.0  Compliance with the NPDES SW Permit and Project SWPPP. On all projects, the Contractor 
shall comply with all applicable Stormwater Requirements which are defined as, but are not limited to:   
 

(a) Consulting with the engineer on recommended design revisions to the Project SWPPP to 
accommodate the Contractor’s staging plan, implementation, managing, and maintaining BMPs 
or other control measures to prevent or minimize sediment and other pollutants in stormwater 
runoff in accordance with contract specifications or any relevant manufacturer specifications and 
good engineering practices, including but not limited to the manuals (Note: two manuals cited in 
the MoDOT permit are “Developing your stormwater pollution prevention plan: A guide for 
construction activities” and “Protecting Water Quality: A Field Guide to erosion, sediment and 
stormwater best management practices for development sites in Missouri”) and any other 
applicable standards for sedimentation basins, stabilization, rock dams, brush checks, 
construction entrances, and other BMPs;  

 
(b) Installing all BMPs at the locations and relative times specified in the Project SWPPP; and 
 
(c) Complying with the Missouri Water Quality Standards and with effluent limitations in Section E.1 

of the NPDES SW Permit.  Measurement of effluent is not required except as specified in E.2. 
 
5.1  Stormwater Deficiency Corrections.  Per terms of the Consent Decree, Stormwater Deficiencies 
identified on the MoDOT Land Disturbance Inspection Report shall be corrected within 7 days of the 
inspection date to avoid stipulated penalties, except that more time might be granted by the engineer 
when weather or field conditions prohibit the corrective work.  If the Contractor does not initiate 
corrective measures within 5 calendar days of the inspection date or any extended period granted by 
the engineer, all work shall cease on the project except for work to correct these deficiencies, unless 
otherwise allowed by the engineer.  All impact costs related to this halting of work, including, but not 
limited to stand-by time for equipment, shall be borne by the Contractor.  Work shall not resume until 
the engineer approves the corrective work. 
 
6.0  Inspection Protocol.  The Contractor and all subcontractors shall review and adhere to MoDOT’s 
written Stormwater Inspection Protocol, found on the MoDOT Land Disturbance webpage 
(www.modot.org/LD).  The Inspection Protocol is applicable to all Projects under the consent decree. 
The MoDOT Resident Engineer will serve the role of Stormwater Resident Engineer, or a delegate will 
be named in their absence.   
 
6.1  Inspection Reports.  MoDOT will provide one or more Environmental Construction Inspectors 
(ECI) to perform the weekly and post run-off inspections and other duties described in paragraph 17 of 
the Consent Decree.  The ECI will enter the inspection reports into a web-based Stormwater 
Compliance database.  The WPCM will have access to this database to view all report information, 
including any noted deficiencies, and to certify the report as required in Section 3.1 (g.).  Automated 
email reminders of pending reports that need to be certified and for deficiencies that need to be 
corrected will be sent to the WPCM.  The Contractor may designate other employees or subcontractor 
employees to have viewing access to this database and to receive the email reminders.  Completion of 
MoDOT Stormwater Training is necessary in order to receive the email reminders.  The WPCM and 
other users shall be equipped with an electronic device (desktop computer, laptop, tablet, smartphone, 
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etc.) with a browser and internet access to connect to the database.  The contractor shall be 
responsible for providing the electronic devices. 
 
7.0  Stipulated Penalties. If the Contractor fails to comply fully and timely with the requirements of the 
Consent Decree, stipulated penalties will be assessed to the Commission.  For matters under the 
Contractor’s responsibility and control the following stipulated penalties will be assessed to the 
Contractor and MoDOT will withhold payment pursuant to the following: 
 

Violation Stipulated Penalty Amount 
Failure to Designate or Maintain WPCM at 
each Project in Accordance with Section 3.0. 

$750 for the initial violation (each person not 
designated) and then $750 for each fourteen 
(14) day period that person is not designated.   

Failure to complete MoDOT Stormwater 
Training by an Individual Required to be 
Trained in Accordance with Section 2.0, such 
as the WPCM or Project Manager.  

$750 per person for each missed training.  
This $750.00 per person violation shall 
continue to accrue for each fourteen (14) day 
period that the person fails to timely receive 
the applicable training 

Failure of WPCM to Review and Certify an 
Inspection Report in Accordance with 
Inspection Protocol as set forth in Section 6. 

$250 per inspection report not reviewed or 
signed. 

Failure to Comply with Any NPDES SW 
Permit or SWPPP Requirement. 

$1000 per violation for the first ten (10) days 
of the violation; $2500 per violation for days 
11-20; $3500 per violation for days 21 and 
beyond. 

Failure to Correct a Stormwater Deficiency 
Identified in a MoDOT Inspection Report, or 
Otherwise Discovered by the WPCM, within 
the Time Required by the NPDES SW Permit 
or SWPPP.  

$1000 per deficiency for the first ten (10) 
days after correction was required; $2500 per 
deficiency for days 11-20 after correction was 
required; $3500 per deficiency for days 21 
and beyond after correction was required. 

 
8.0  Information Collection and Retention.  The EPA, its representatives and its agents shall have 
the right of entry into any facility covered by this Consent Decree, at all reasonable times, upon 
presentation of credential, to: 
 

(a) monitor the progress of activities required under the Consent Decree; 
 
(b) verify any data or information submitted to the United States in accordance with the terms of the 

Consent Decree; 
 
(c) obtain samples and, upon request, splits of any samples taken by MoDOT or its 

representatives, contractors, or consultants;  
 
(d) obtain documentary evidence, including photographs and similar data; and 
 
(e) assess MoDOT’s compliance with the Consent Decree. 

 
8.1  Until three (3) years after the termination of the Consent Decree, Contractors and the agents of the 
Contractors shall preserve all non-identical copies of all documents, records, or other information 
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(including documents, records, or other information in electronic form) in its or its Contractors’ or 
agents’ possession or control, or that come into the Contractor’s or agent’s possession or control, and 
that relate to MoDOT’s performance of its obligations under the Consent Decree or to the Contractor’s 
performance of its obligations under the Consent Decree.  This information-retention requirement shall 
apply regardless of any contrary corporate or institutional policies or procedures.    
 
9.0  Basis of Payment.  Should the contractor disturb more than one (1) acre due to its method of 
operations, or for any other reason, no direct payment will be made for compliance with this provision, 
including the cost to provide a WPCM.  Should the engineer direct the contractor to exceed one (1) 
acre of land disturbance, payment will be made only for the actual cost of the weekly duties of the 
WPCM.  Separate payment will be made for erosion and sediment control devices, and for permanent 
and temporary seeding and mulching, when payment for those items are provided elsewhere in the 
contract. 
 
 
M. SALVAGE OF EXISTING SIGNS 
 
1.0  Description.  The contractor’s attention is directed to the fact that there are two Maires River  
signs and four object markers that shall be salvaged and reused if disturbed.  The contractor shall haul 
and stockpile these signs at the Linn Maintenance Shed located at 1201 East Main, Linn, MO. or as 
approved by the engineer. 
 
1.0 Basis of Payment.  No direct payment will be made for the contractor to recover the cost of any 
labor, equipment, material, or time required to fulfill the above provision. 
 
 
N. DBE PROGRAM REQUIREMENTS NJSP-15-41A 
 
1.0  Description:  Insert the following additional program provisions in the Disadvantaged Business 
Enterprise (DBE) Program Requirements of the General Provisions and Supplemental Specifications to 
Missouri Standard Specifications for Highway Construction.  
 
13.6  Factors Used to Determine if a DBE Regular Dealer of Liquid Asphalt is Performing a CUF.  
The DBE must be responsible with respect to materials and supplies used on a contract perform all of 
the following, pursuant to 49 CFR § 26.55(c)(1) and 7 CSR 10-8.131:  
 

(a) Negotiating price. 
 
(b) Determining quality and quantity. 
 
(c) Ordering the material. 
 
(d) Paying for the material itself. 
 
(e) 30% of the work must be performed by the DBE’s permanent employees (which does not 
include owner-operators or leased employees) or those hired by the DBE firm for the project from 
an independent source other than the prime contractor, such as a union hall.  For at least 30% of 
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the work the DBE’s owned (not leased) equipment shall be used and the DBE must provide 
documentation that this owned equipment was used on the project as required by this provision. 
 
(f) For up to 70% of the remaining work the equipment used by the DBE must be by long term lease 
(at least one year) with another DBE or non-DBE but not the prime contractor.  The DBE must have 
absolute priority over other businesses or entities to use the long term leased equipment and must 
display the name and identification number of the DBE. 
 
(g) The Contractor shall require DBE subcontractors to provide documentation in one of the 
following formats:  bills of lading, hauling tickets, shippers manifest, and/or paid invoices.  
Regardless of the document format, the document(s) shall include the following information: name 
of the carrier, full name of the driver, driver ID number(s), truck and tanker ID or VIN number, and 
reflect the contract number, job number, county and route.  
 
The contract number, job number, county and route can be reported through a consignee number 
or lift number, as long as the DBE Subcontractor has provided the consignee number, or lift 
number, along with project specific information which shall include contract number, job number, 
county and route. 
 
The documentation must be submitted and generated by the DBE Subcontractor and be printed on 
letterhead or other similar documentation outlining the contact information for the DBE 
Subcontractor.  In addition the documentation shall indicate the quantity and amount invoiced to the 
prime contractor (Such as an invoice).  “MoDOT’s DBE Contractor/Subcontractor Project 
Trucker and Equipment List” (Form 1) will be provided by MoDOT and shall be completed and 
submitted to MoDOT by the DBE Subcontractor or Liquid Asphalt Supplier before Asphalt 
Operations begin. The DBE Subcontractor shall report all trucks and tankers they currently own and 
all full time drivers that they employ, including all of the drivers numbers for each terminal the 
drivers pick up from.  In addition the DBE Subcontractor shall include a list of “long term” leased 
equipment, along with drivers and drivers’ numbers to the DBE Subcontractor Project Trucker and 
Equipment List.  The DBE Subcontractor shall attach copies of all current long term lease 
agreements to the DBE Subcontractor Project Trucker and Equipment List.  
 
(h) DBE Trucking/Hauling regulations do not apply to regular dealers of liquid asphalt. 

 
13.7  When a DBE Regular Dealer of Liquid Asphalt is Not Eligible for DBE Credit.  
 

(a) “If its role is limited to that of an extra participant in a transaction, contract or project through 
which funds are passed in order to obtain the appearance of DBE participation.” 49 CFR § 
26.55(c)(2)   
 
(b) If the type of transaction does not allow the DBE subcontractor to perform one of the four 
required functions, such as a prime contractor deciding the price of a commodity to be supplied by 
the DBE, that transaction is not eligible for DBE credit.   
 
(c) Work that is performed with trucks that are not owned nor under a lease of at least one year by 
the DBE will not be eligible for DBE credit. 
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(d) A lack of documentation verifying that at least one DBE owned (not leased) tractor and tanker/ 
trailer was used to haul liquid asphalt on the project will result in no DBE credit given on that 
project. 
 

13.8  This form will be completed by the inspector from the project office during the time of the 
project. MoDOT will use the MoDOT DBE Job-Site Review CUF Determination Form to verify CUF 
was performed on the project, a copy of which is available on the MoDOT Contractor Resource 
website.  
 
 
O. SCOUR HOLE 
 
1.0  Description.  This work shall consist of furnishing and placing a protective rock blanket for the 
stream bank locations shown in the plans where a scour hole exist.  High quality material is 
recommended for such work. 
 
1.1  No material shall be placed below ordinary high water between March 15th and June 15th. 
 
2.0  Material.  Material shall be furnished in accordance with Section 611.30 requirements for Type 2 
Rock Blanket, except as follows. 
 
2.1  Material should be well graded but with only a limited amount of material less than half the median 
material size.  Since the material will be exposed to moving water, the smaller material will be subject to 
displacement by the flow during installation. 
 
3.0 Restrictions.  
 
3.1  No material shall be placed that will result in permanent stream re-channelization. 
 
3.2  The operator shall not place/move/excavate materials (existing or new) that will in effect pond, 
segregate, entice or trap resident fishes; including the Niangua Darter. 
 
3.3  The material being placed directly into waters of the stream shall be placed from the bank-
streamward.  The material shall be initially placed on the stream bank near the waterline and then 
moved streamward into the water.  No placement shall be made such that the material initially contacts 
the water.  The placement requirement is to ensure that vibrations from the equipment and moving 
material will induce all fish to egress the vicinity, without harm, prior to material entering the water.e 
 
4.0  Basis of Payment.  Payment for Stream Bank Stabilization and the associated grading work as 
described in this provision shall be made at the contract unit price for pay item 611-30.20 
“FURNISHING TYPE 2 ROCK BLANKET”, per cubic yard and 611-30.40 “PLACING TYPE 2 ROCK 
BLANKET”, per cubic yard. 
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P. WATER QUALITY CONTROL MEASURES IN CONSIDERATION OF SENSITIVE SPECIES 
 
1.0  Description. The Maries River serves as habitat for sensitive species, some of which are federally 
listed.  To avoid any negative impacts to these species, water quality shall be protected from 
construction materials falling from the bridge or washing from the adjacent ROW and into the water.  
 
1.1 Material, water or residue involved with the bridge repair shall not be allowed to enter the stream or 
floodplain. This shall include, but is not limited to, cement, concrete dust, paint, beads, ashalt, and 
petroleum products. 
 
1.2  Erosion and sediment controls must be utilized to ensure no runoff or material enters the Maries 
River from concrete sawing and pavement replacement, guardrail replacement, and from grading 
involved with shaping shoulder slopes.  BMP’s to prevent runoff shall be used in the area of Bridge 
A18401.   
 
2.0  Staging.  No refueling of equipment shall be allowed within 100 feet of Bridge A18401.   
 
3.0  Basis of Payment.  No direct payment will be made to the Contractor to recover the cost of labor, 
materials, or equipment required to comply with the above requirements.  
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A. CONSTRUCTION REQUIREMENTS  

1.0  Description.  This provision contains general construction requirements for this project. 

2.0  Construction Requirements.  Plans for the existing structure are included in the contract 
with the bridge plans for informational purposes only. 

2.1  In order to assure the least traffic interference, the work shall be scheduled so that a lane 
closure is for the absolute minimum amount of time required to complete the work.  A lane shall 
not be closed until material is available for continuous construction and the contractor is 
prepared to diligently pursue the work until the closed lane is opened to traffic. 

2.2 Provisions shall be made to prevent any debris and materials from falling into the stream.  
Any debris and materials that falls below the bridge outside the limits mentioned previously and 
if determined necessary by the engineer, the debris shall be removed as approved by the 
engineer at the contractor's expense.   

2.3  Provisions shall be made to prevent damage to any existing utilities. Any damage sustained 
to the utilities as a result of the contractor's operations shall be the responsibility of the 
contractor.  All costs of repair and disruption of service shall be as determined by the utility 
owners and as approved by the engineer. 

3.0  Method of Measurement.  No measurement will be made. 

4.0  Basis of Payment.  Payment for the above described work will be considered completely 
covered by the contract unit price for other items included in the contract.  

B. PERMANENT STEEL CASING   

1.0  Description.  The contractor shall install permanent steel casings at pile locations as 
shown on the bridge plans through the existing rock fill at End Bent No. 1.  The permanent steel 
casings shall be accurately located for future pile construction. 

2.0  Materials.  Welded or seamless permanent steel casings shall be in accordance with 
ASTM A 252, Grade 2, unless otherwise specified. The contractor shall furnish two copies of 
certification from the fabricator detailing the designated specification with which the furnished 
casings comply. 

2.1 Shop Drawings. Shop drawings for permanent steel casings shall be prepared in 
accordance with Sec 1080 and shall be submitted to the engineer prior to installation of the 
casings.   

2.2  Condition of Casings. Casings shall be smooth, clean and watertight. For out-of-round 
tolerance of steel casings before and after installation, the departure of any point on the 
periphery of the casing from a true circle shall not exceed one inch, measured radially. 

2.3  Splices. Splicing of permanent steel casings is not desirable and will only be permitted 
when approved by the engineer. If splices are required, the welding process shall be in 
accordance with the requirements specified herein. The contractor shall be fully responsible for 
the adequacy of welds during driving.
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2.4  Welding. Shop welding of casings shall be performed by a fully-automated welding process 
to develop the full capacity of the shell. All welding shall be in accordance with Sec 1080, except 
that shop welding of casings will not require radiographic inspection. Inspection will be of a 
visual nature. If evidence indicating poor welding is found, the engineer may require 
radiographing. Field-welded splices of sections of the steel casings shall be made by shielded 
metal-arc welding procedures performed by a MoDOT-certified field welder using properly dried 
low-hydrogen E7018 electrodes that have been protected from the elements to maintain the dry 
condition. The welds shall be full penetration, watertight and of x-ray quality in accordance with 
Sec 1080. 

3.0 Construction Requirements.

3.1 Construction Sequence. Excavation to the bottom of end bent cap elevation shall be 
completed before permanent steel casings construction begins, unless otherwise authorized by 
the engineer. Any disturbance to the excavation area caused by permanent steel casings 
installation shall be repaired by the contractor prior to pouring the end bent cap.  The contractor 
shall install the permanent steel casings to the elevation specified in the plans.  The top of the 
steel permanent casing shall be between a minimum of 1” and maximum of 3” below the bottom 
of end bent cap.  All material to be removed from the permanent steel casings shall be 
excavated to the bottom of casing.   

3.2 General Equipment and Methods. The contractor shall perform excavations through 
whatever material is encountered to the dimensions and elevations shown on the plans. The 
contractor’s methods and equipment shall be suitable for the intended purpose and for whatever 
material is encountered.  The contractor shall provide equipment capable of installing the 
permanent steel casings to a depth shown on the plans.  

Excavation of material from the permanent steel casings shall be completed in a continuous 
operation. The contractor shall be responsible for ensuring the stability of the excavation and 
the surrounding soil. When obstructions, either expected or unexpected, are encountered, the 
contractor shall notify the engineer promptly.  

3.3 Disposal of Excavated Material. Excavated material removed from the permanent steel 
casings shall be disposed of as directed by the engineer, and in compliance with federal and 
state laws.  

3.4 Unexpected Obstructions. When unexpected obstructions are encountered, the contractor 
shall notify the engineer immediately. Obstructions are defined as impenetrable objects that a) 
cannot be removed or excavated with augers fitted with soil or rock teeth, drilling buckets and/or 
underreaming tools and b) cause a significant decrease in the rate of casing advancement, 
relative to the rate of advancement with the particular strata that the obstruction is located in. 
The engineer will be the sole judge of the significance of any reduced rate of casing 
advancement and shall be present to evaluate the occurrence of the obstructions. Subsurface 
obstructions at permanent steel casings locations shall be removed by the contractor. Such 
obstructions may include man-made materials such as old concrete foundations and natural 
materials such as boulders. The contractor shall employ special procedures or tools which may 
include but are not limited to: chisels, boulder breakers, core barrels, air tools, and hand 
excavation Blasting will not be permitted. In the event, unexpected obstructions are 
encountered, the contractor shall strictly follow the procedure provided for a differing site 
condition set forth in Sec 104. Any adjustment to the contract amount or time will only be those 
expressly permitted by the contract documents and only to the extent expressly provided in the 
contract documents. No contract adjustment will be determined, as to entitlement or amount on 
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any basis other than under the contract as a differing site condition. Specifically, but not by way 
of limitation, the contractor agrees that the contractor will not be entitled to any contract 
adjustment arising from encountering an unexpected obstruction on the basis that, with respect 
to the obstruction, the Commission made:  

 a) a positive representation;  
 b) of a material fact;  
 c) which was false or incorrect;  

d) as to which positive representation of material fact the contractor lacked knowledge that 
the representation was false or incorrect;  
e) upon which positive representation of material fact the contractor asserts that the 
contractor relied; and  

 f) was damaged as a direct result of the positive representation of material fact.  

3.5 Lost Tools. Drilling tools lost in the excavation will not be considered obstructions and shall 
be promptly removed by the contractor. All work required to remove lost tools or to perform 
associated corrective work, including but not limited to repair of hole degradation due to removal 
operations, will be noncompensable and any effect on time of performance nonexcusable  

4.0 Method of Measurement.   Measurement for permanent steel casings will be made per 
linear foot.  

5.0 Basis of Payment.  

5.1 Steel Permanent Casing.  Payment for the above described work, including all material, 
equipment, labor and any other incidental work necessary to complete this item, excluding 
excavation to remove material from inside the steel permanent casing, will be considered 
completely covered by the contract unit price for “Permanent Steel Casings”.  

Excavation to remove material from inside the steel permanent casing including all material, 
equipment, labor and any other incidental work necessary will be considered completely 
covered by the contract unit price for “Per-bore for Piling”. 

5.2 Unexpected Obstructions. Contract adjustment, in time or amount, resulting from 
encountering any obstructions in the work covered by this specification will be made only if the 
obstruction constitutes a differing site condition, as defined by the contract. Contract 
adjustments will be determined only under the terms of the contract for adjustments in time or 
compensation due to encountering a differing site condition. Contract adjustments will be 
allowed only to the extent, in type and amount of contract adjustment, that such adjustment is 
expressly allowed for or permitted by the contract documents, specifically: (1) Secs 109.4 
through 109.4.3 for cost adjustment; (2) Sec 109.11 for any compensable delay to the work to 
deal with the obstruction, but not for any effect upon the unchanged work; and (3) Sec 108.14 to 
determine any adjustment in contract time. 

C. PRE-BORE FOR PILING 

1.0  Description.  This work shall consist of Pre-bore for Piling as described on the plans. 

2.0  Material.  Shall be in accordance with Sec 702.4.3 and pre-bored holes shall be backfilled 
with loose sand or Class B concrete. 
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3.0  Construction Requirements.  Pre-boring shall be in accordance with Sec 702.4.3 except 
that the pre-bored hole shall be backfilled with Class B concrete to the approximate water table 
or to a minimum thickness of 3 feet when piles are socketed into rock.  Remainder of backfill 
shall be in accordance with Sec 702.4.3.

4.0  Method of Measurement.  Measurement for the concrete backfill and sand used as backfill 
shall be considered incidental to and included with the quantity “Pre-bore for Piling”. 

5.0  Basis of Payment.  The accepted quantity of pre-bore for piling will be paid at the contract 
unit price.  Payment for the above described work, including all material, equipment, labor and 
any other incidental work necessary to complete this item, will be paid for at the contract unit 
price for “Pre-bore for Piling”. 

D. GALVANIZED STRUCTURAL STEEL PILE 

1.0  Description.  This job special provision contains general requirements for furnishing, 
coating and placing galvanized steel piles as shown on the plans and shall be in addition to the 
requirements of Sec 702. 

2.0  Material.  Structural steel piles shall be galvanized in accordance with ASTM A123 and Sec 
1080.  Repairs to the galvanized coating and field galvanizing shall be in accordance with ASTM 
A780.  Zinc rich paints will not be allowed.  Repairs and field galvanizing will not be required 
where the pile will be encased in concrete or below the limits specified in section 3.0 of this job 
special provision.  Protective Coatings specified in Sec 702 will not be required for galvanized 
piles or bracing. 

3.0  Construction Requirements. 

3.1 Galvanizing material shall be omitted or removed for a minimum of 2 inch on either side of 
weld locations.  The method used to omit or remove the galvanizing material shall be masking, 
grinding or other methods as approved by the engineer.  If a weld location falls within an area 
where galvanizing is required, clean the weld area making sure to remove all welding slag.  
Then field galvanize the weld area in accordance with ASTM A780.  Zinc rich paints will not be 
allowed.

3.2 At the contractor’s option, the entire pile length may be galvanized. 

3.3 All pile below the pile concrete encasement shall be galvanized down to a minimum depth 
of 20 feet below the finished ground line. 

4.0  Method of Measurement.  Galvanized Structural Steel Pile in place will be the actual 
length to the nearest linear foot for that portion of the pile that remains permanently in the 
structure.  See Sec 702 Basis of Payment for any additional length authorized by the engineer 
resulting from pile splices.  No separate measurement will be made for pile that is not 
galvanized.   

5.0  Basis of Payment.  The accepted quantity of galvanized and non-galvanized pile in place 
will be paid for at the contract unit price for Galvanized Structural Steel Pile.  No direct payment 
will be made for incidental items necessary to complete the work unless specifically provided as 
a pay item in the contract.   
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JOB 
SPECIAL PROVISIONS 

 
 
A.  GENERAL - FEDERAL JSP-09-02B 
 
1.0  Description.  The Federal Government is participating in the cost of construction of this project.  
All applicable Federal laws, and the regulations made pursuant to such laws, shall be observed by the 
contractor, and the work will be subject to the inspection of the appropriate Federal Agency in the same 
manner as provided in Sec 105.10 of the Missouri Standard Specifications for Highway Construction 
with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of work 
required to execute the contract as determined by the Missouri Department of Labor and Industrial 
Relations, and requires adherence to a schedule of minimum wages as determined by the United 
States Department of Labor.  For work performed anywhere on this project, the contractor and the 
contractor’s subcontractors shall pay the higher of these two applicable wage rates. State Wage Rates, 
Information on the Required Federal Aid Provisions, and the current Federal Wage Rates are available 
on the Missouri Department of Transportation web page at www.modot.org under "Bidding".  Effective 
Wage Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding 
documents have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of any bid 
submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web page at 
www.modot.org under "Business"; “Standards and Specifications”. The effective version shall be 
determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to October 2016 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions and have 
important legal consequences.  It shall be conclusively presumed that they are in the bidder's 
possession, and they have been reviewed and used by the bidder in the preparation of any bid 
submitted on this project. 
 
 
B. CONTRACT LIQUIDATED DAMAGES  JSP-13-01B 
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate amounts for 
road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified below in 
accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all work shall be 
completed on or before the date specified below.  Completion by this date shall be in accordance with 
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the requirements of Sec 108.7.1. J5S3143 Route M must remain open during the school year.  
Closure of Route M may begin on May 9, 2017.  If the school year should end prior to this date 
for any reason, the road closure may begin the day after school is no longer in session for the 
Steelville R-III 2016-2017 acedemic year.  Route 19 must remain open during the closure of 
J5S3143 Crawford Route M, as Route 19 is the detour route. J5S3040 Crawford 19 roadway 
closure and construction may be completed either prior to or following J5S3143 Crawford Route 
M bridge replacement project.   
 

Notice to Proceed: March 6, 2017 
Completion Date: November 15, 2017 

 
2.1  Calendar Days.  The count of calendar days will begin on the date the contractor starts any 
construction operations on the project. 
 

Job Number Calendar Days Daily Road User Cost 
J5S3143 82 $1,800 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to complete 
the work on or before the completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged contract 
administrative liquidated damages in accordance with Sec 108.8 in the amount of $500 per calendar 
day for each calendar day, or partial day thereof, that the work is not fully completed.  For projects in 
combination, these damages will be charged in full for failure to complete one or more projects within 
the above specified completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work on or 
before the completion date specified in Section 2.0, or within the number of calendar days specified in 
Section 2.1, whichever occurs first, the contractor will be charged road user costs in accordance with 
Sec 108.8 in the amount specified in Section 2.1 for each calendar day, or partial day thereof, that the 
work is not fully completed.  These damages are in addition to the contract administrative damages and 
any other damages as specified elsewhere in this contract. 
 
 
C. WORK ZONE TRAFFIC MANAGEMENT PLAN (WZTMP) JSP-02-06D 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions of 
Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start of 
work and prior to any revisions to the traffic management schedule.  The traffic management schedule 
shall include the proposed traffic control measures, hours traffic control will be in place, and work hours. 
 
2.2  The contractor shall request permission at least two working days prior to lane closures or shifting 
traffic onto detours, and 14 calendar days prior to the imposition of height, width or weight restrictions. 
This is to ensure closures do not conflict with other work within the zone of influence and the work zone 
information on the MoDOT’s website can remain real-time.    
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2.3  The engineer shall be notified as soon as practical of any postponement due to weather, material 
or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for the 
absolute minimum amount of time required to complete the work.  Lanes shall not be closed until 
material is available for continuous construction and the contractor is prepared to diligently pursue the 
work until the closed lane is opened to traffic. 
 
3.0  Detours and Lane Closures. 
 
3.1  The contractor shall provide changeable message signs (CMS) notifying motorists of future traffic 
disruption and possible traffic delays one week before traffic is shifted to a detour or prior to lane 
closures.  The CMS shall be installed at a location as approved or directed by the engineer.  The CMS 
shall be capable of communication with the Transportation Management Center (TMC), if applicable, 
prior to installation on right of way.  All messages planned for use in the work zone shall be approved 
and authorized by the engineer or its designee prior to deployment.  Permanent dynamic message 
signs (DMS) owned and operated by MoDOT may also be used to provide warning and information for 
the work zone.  Permanent DMS shall be operated by the TMC, and any messages planned for use on 
DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work.  
 
3.2  Route 19 must remain open during the closure of J5S3143 Crawford Route M, as Route 19 is 
the detour route.  J5S3040 Crawford 19 roadway closure and construction may be completed 
either prior to or following J5S3143 Crawford Route M bridge replacement project.   
 
3.3  Work may begin prior to, but the roadway shall remain open until the day after the last day of the 
Steelville R-III 2016-2017 acedemic year currently assumed to be May 9, 2017. 
 
4.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials or time required to fulfill the above provisions, unless specified elsewhere in 
the contract document.  All authorized changes in the traffic control plans shall be provided for as 
specified in the Standard Specifications section 616. 
 
 
D. SUPPLEMENTAL REVISIONS JSP-09-01V 
 
Insert Sec 109.15, Sec 109.16 and Sec 109.17, subsequent section renumbered accordingly: 
 
109.15 Seal Coat Price Index.  Adjustments will be made to the payments due the contractor for Seal 
Coat placed in accordance with Sec 409 of the Standard Specifications.  Adjustments will be calculated 
in accordance with Asphalt Cement Price Index of the General Provisions, except as defined herein. 
 
109.15.1 Basis of Payment.  To determine the adjustment for any material specified in this provision 
the following formula will be used. 
 

A = B X (0.68 X 8.58/2000) X (D – E) 
 
Where:  A = adjustment for Seal Coat placed during the index period 
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  B = gallons of seal coat placed during the index period 
  D = average index price at the beginning of the period 
  E = average index price at the time of bid 
  0.68 = factor to reduce volume of emulsion to AC only 

(use average specific gravity of 1.03 for seal coat) 
 
109.15.2 Optional.  This provision is optional.  If the bidder wishes to be bound by this provision, the 
bidder shall execute the acceptance form in the Bid for the Asphalt Cement Price Index.  Acceptance of 
this provision will apply to both the Asphalt Cement Price Index and Seal Coat Price Index.  Failure by 
the bidder to execute the acceptance form will be interpreted to mean election to not participate in the 
Asphalt Cement Price Index or Seal Coat Price Index.   
 
109.16 Asphalt Underseal Price Index.  Adjustments will be made to the payments due the contractor 
for Asphalt underseal placed in accordance with Sec 625 of the Standard Specifications.  Adjustments 
will be calculated in accordance with Asphalt Cement Price Index of the General Provisions, except as 
defined herein. 
 
109.16.1 Basis of Payment.  To determine the adjustment for any material specified in this provision 
the following formula will be used. 
 

A = B X (8.66/2000) X (D – E) 
 
Where:  A = adjustment for asphalt underseal placed during the index period 
  B = gallons of asphalt underseal placed during the index period 
  D = average index price at the beginning of the period 
  E = average index price at the time of bid 
  (use average specific gravity of 1.04 for underseal) 
 
109.16.2 Optional.  This provision is optional.  If the bidder wishes to be bound by this provision, the 
bidder shall execute the acceptance form in the Bid for the Seal Coat Price Index.  Failure by the bidder 
to execute the acceptance form will be interpreted to mean election to not participate in the Seal Coat 
Price Index.   
 
109.17 Polymer Modified Emulsion Membrane Price Index.  Adjustments will be made to the 
payments due the contractor for Polymer Modified Emulsion Membrane placed in accordance with Sec 
413.30.  Adjustment will be calculated in accordance with the Supplemental Asphalt Price Adjustment 
except as defined herein. 
 
109.17.1 Basis of Payment.  To determine the adjustment for any material specified in this provision 
the following formula will be used. 
 

A=B X (0.9/2000) x (D – E) 
 
Where: A = adjustment for membrane placed during the index period 
 B = square yards of membrane placed during the index period 
 D = average index price at the beginning of the period 
 E = average index price at time of bid 
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109.17.2 Optional.  This provision is optional.  If the bidder wishes to be bound by the provision, the 
bidder shall execute the acceptance form in the Bid for Polymer Modified Emulsion Membrane Price 
Index.  Failure by the bidder to execute the acceptance form will be interpreted to mean election not to 
participate in the Polymer Modified Emulsion Membrane Price Index. 
 
Delete Sec 403.2.5.2 and substitute the following: 
 
403.2.5.2 Fibers.  A fiber additive shall be used as a stabilizer in SMA Mixtures.  Fibers shall be 
uniformly distributed by the end of the plant mixing process.  The dosage rate for fibers shall be no less 
than 0.3 percent by weight of the total mixture for cellulose and no less than 0.4 percent by weight for 
mineral fibers. 
 
Delete Sec 407 in its entirety and substitute the following: 
 
407.1 Description.  This work shall consist of preparing and treating an existing bituminous or concrete 
surface with bituminous material, in accordance with these specifications. 
 
407.2 Material.  All material shall be in accordance with Division 1000, Material Details, and specifically 
as follows: 
 

Item Section 
Emulsified Asphalt or PG Liquid Asphalt 1015 

 
407.3 Equipment.  The contractor shall provide a system for heating and applying the bituminous 
material.  The system shall be designed, equipped, maintained and operated such that emulsified 
asphalt or liquid asphalt, at even heat, may be applied uniformly on variable widths of surface up to 15 
feet with uniform pressure and an allowable variation from any specified rate of ±0.01 gallon per square 
yard.  The system shall include a calibrated tank and a thermometer for measuring temperature of tank 
contents.  The system shall be equipped with instrumentation that continuously verifies application 
rates.  The calibration of the system shall be approved by the engineer prior to use, and the contractor 
shall furnish all equipment, material and assistance if calibration is required. 
 
407.4 Construction Requirements. 
 
407.4.1 Preparation of Surface.  The existing surface shall be free of all dust, loose material, grease 
or other foreign material at the time the tack is applied. Any excess bituminous surface mixture or 
bituminous joint material will be removed by MoDOT without cost to the contractor before the tack is 
applied. 
 
407.4.2 Application.  Asphalt emulsion or PG liquid asphalt shall be applied uniformly with a pressure 
distributor at the minimum rates indicated in the following table.  No dilution of the emulsified asphalt 
material shall be allowed.  The tack coat material shall be heated at the time of application to a 
temperature in accordance with Sec 1015.  The tack coat shall be properly cured and the tacked 
surface shall be clean of all dirt before the next course is placed. 
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Tack Coat Application Rates 

Surface Type Minimum Application Rate 
(Gal. per sq. yd.) 

New Asphalt Pavement 0.05 
Existing Asphalt or Concrete Pavement 0.08 

 
407.4.3 Tack.  The tack coat shall be applied in such a manner as to cause the least inconvenience to 
traffic and to permit one-way traffic without tracking of asphalt emulsion.  All exposed tack coat shall be 
covered with bituminous mixture prior to opening to traffic. 
 
407.5 Method of Measurement.  Measurement of asphalt emulsion to the nearest 10 gallons will be 
made in accordance with Sec 1015. 
 
407.6 Basis of Payment.  The accepted quantity of tack coat will be paid for at the contract unit price. 
 
Amend Sec 620.10.3.1.1.1, and 620.10.3.1.1.2 to include the following: 
 
620.10.3.1.1.1 Type 1 Preformed Marking Tape in Lieu of Type 2.  Type 1 Preformed Pavement 
Marking Tape will be allowed in lieu of Type 2 Preformed Marking Tape (Grooved) at no additional cost 
to the Commission.  This work shall be in accordance with Sec 620 and accompanying provisions 
except as modified herein. 
 
620.10.3.1.1.2  Construction Requirements.  Grooving will not be required when Type 1 Preformed 
Marking Tape is used. 
 
Delete Sec 606.30.4 & 606.30.5 and substitute the following: 
 
606.30.4 Method of Measurement.  Measurement for crashworthy end terminals will be made for each 
unit assembled, installed and complete in place.  Grading for crashworthy end terminals will be 
measured in accordance with Sec 203 when roadway and drainage excavation is included in the 
contract, otherwise grading will be measured in accordance with Shaping Slopes, Class III or as 
directed on plans. 
 
606.30.5 Basis of Payment.  The accepted quantities of Type A, B C, D and E crashworthy end 
terminals, complete in place, will be paid for at the contract unit price.  Payment will be considered full 
compensation for complete installation including any backup assemblies or other items necessary for 
proper installation of the end terminal or crash cushion as required.  Grading for end terminals will be 
paid for at the contract unit price for roadway and drainage excavation if included in the contract; 
otherwise it will be paid for as Shaping Slopes, Class III.  If the contractor elects to use a flared Type A 
crashworthy end terminal, additional embankment as shown on the plans shall be provided at the 
contractor's expense. 
 
Insert Sec 620.80 by to including the following: 
 
SECTION 620.80 CONTRAST PAVEMENT MARKINGS 
 
620.80.1  Description.  This work shall consist of furnishing and installing black contrasting pavement 
marking for intermittent markings (skips), dotted lines and solid intersection lane lines on new, and 
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newly ground concrete surfaces.  This work shall be in accordance with Sec 620 and accompanying 
provisions except as modified herein  
 
620.80.2  Material.  The black contrast marking shall be compatible with the white pavement marking 
material specified in the plans. 
 
620.80.3  Construction Requirements. 
 
620.80.3.1  The Contrast markings shall be accomplished by placing the black pavement marking 
according to manufacturer’s recommendations.   
 
620.80.3.2  The white marking shall be centered within the black marking such that there will be a 1.5 
inch border of black on both sides of the white marking.  Tolerances for the width and length of the 
black and white markings shall be in accordance with Sec 620.2.4.2. 
 
620.80.4  Basis of Payment.  There will be no direct payment for compliance with the requirements of 
this provision.   
 
Delete Sec 1048.10.1.1 and substitute the following: 
 
1048.10.1.1  Application.  Application shall be in accordance with the manufacturer’s 
recommendations. 
 
Delete Sec 1081.4.3.3.1 and substitute the following: 
 
1081.4.3.3.1 Hazardous Waste Notification.  The contractor shall submit a “Notification of Regulated 
Waste Activity” form to MDNR Hazardous Waste Program to obtain the EPA identification number.  
Requests shall be submitted as soon as hazardous waste is determined or at least 30 days prior to 
shipping hazardous waste.  The cost of obtaining the EPA identification number will be considered as 
part of the surface preparation cost and the engineer will subtract the cost from the contract.  
Hazardous waste shall not be shipped offsite until the EPA identification number has been received. 
The contractor will file the quarterly and annual hazardous waste reports in accordance with 10 CSR 
25-5.262(2)(D)1 and will deactivate the EPA identification number upon contract completion.  The 
contractor shall submit copies of all hazardous waste manifests and quarterly/annual reports to 
MoDOT’s Environmental Section. 
 
 
E. EMERGENCY PROVISIONS AND INCIDENT MANAGEMENT JSP-90-11 
 
1.0  The contractor shall have communication equipment on the construction site or immediate access 
to other communication systems to request assistance from the police or other emergency agencies for 
incident management.  In case of traffic accidents or the need for police to direct or restore traffic flow 
through the job site, the contractor shall notify police or other emergency agencies immediately as 
needed.  The area engineer's office shall also be notified when the contractor requests emergency 
assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or police services, the 
following agencies may also be notified for accident or emergency situation within the project limits. 
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Missouri Highway Patrol – Troop I (573.368.2345) 

City of Steelville  City of St. James  City of Cuba 
 Fire:  573.265.5112 Fire:  573.885.3366 
Police:  573.775.2200 Police:  573.265.3777 Police:  573.885.1449 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will remain the 
responsibility of the appropriate police agency. 
 
2.2  The contractor shall notify enforcement and emergency agencies before the start of construction to 
request their cooperation and to provide coordination of services when emergencies arise during the 
construction at the project site.  When the contractor completes this notification with enforcement and 
emergency agencies, a report shall be furnished to the engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication equipment, 
labor, materials or time required to fulfill the above provisions. 
 
 
F. PROJECT CONTACT FOR CONTRACTOR/BIDDER QUESTIONS JSP-96-05 
 
All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below. 
 

Bob Jany, Project Contact 
MoDOT – Central District 
1511 Missouri Boulevard  
P.O. Box 718 
Jefferson City, MO 65102 
Telephone Number:  573-526-0300 
Email:  Robert.Jany@modot.mo.gov 

 
All questions concerning the bid document preparation can be directed to the Central Office – Design at 
(573) 751-2876. 
 
 
G. CONTRACTOR QUALITY CONTROL NJSP-15-42 
 
1.0  The contractor shall perform Quality Control (QC) testing in accordance with the specifications  and 
as specified herein.  The contractor shall submit a Quality Control Plan (QC Plan) to the engineer for 
approval that includes all items listed in Section 2.0, prior to beginning work. 
 
2.0  Quality Control Plan. 
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in which 

they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all contact 

information. 
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(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that is 

posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method and 
frequency specified in the ITP.  All personnel who perform sampling or testing shall be certified in the 
MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but no 
later than the day following the test.  Test data shall be immediately provided to the engineer upon 
request at any time, including prior to the submission of the test report. No payment will be made for the 
work performed until acceptable QC test results have been received by the engineer and confirmed by 
QA test results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and Contractor 
Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All required forms, 
reports and material certifications shall be uploaded to a Microsoft SharePoint® site provided by 
MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by the 
contractor when the contractor proposes to incorporate material into the work that does not meet the 
testing requirements or for any work that does not comply with the contract terms or specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance Report 
form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT SharePoint® site 
and an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  Acceptance of 
a resolution by the engineer is required before closure of the non-conformance report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule that 
outlines the planned project activities for the following two-week period.  The two-week schedule shall 
detail all work and traffic control events planned for that period and any Hold Points specified by the 
engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting with the 
engineer to review the planned activities for the following week and to resolve any outstanding issues.  
Attendees shall include the engineer, the contractor superintendent or project manager and any 
foreman leading major activities.  This meeting may be waived when, in the opinion of the engineer, a 
meeting is not necessary.  Attendees may join the meeting in person, by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each new 
activity, except when waived by the engineer. The purpose of this meeting is to review construction 
details of the new activity.  At a minimum, the discussion topics shall include:  safety precautions, QC 
testing, traffic impacts, and any required Hold Points.  Attendees shall include the engineer, the 
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contractor superintendent and the foreman who will be leading the new activity.  Pre-activity meetings 
may be held in conjunction with the weekly project meeting. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to continuation of 
work.  Hold Points occur at definable stages of work when, in the opinion of the engineer, a review of 
the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold Point 
process will only be required for the project-specific list of Hold Points, if any, that the engineer submits 
to the contractor in advance of the work.  The engineer may make changes to the Hold Point list at any 
time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed in 
accordance with the contract and specifications.  If the engineer identifies any corrective actions 
needed during a Hold Point inspection, the corrections shall be completed prior to continuing work.  The 
engineer may require a new Hold Point to be scheduled if the corrections require a follow-up inspection.  
Re-scheduling of Hold Points require a minimum 24-hour advance notification from the contractor 
unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance testing and 
inspection of the work, except as specified herein.  The contractor shall utilize the inspection checklists 
provided in the ITP as a guide to minimize findings by MoDOT inspection staff.  Submittal of completed 
checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
H.  OPTIONAL PAVEMENTS JSP 06-06F 
 
1.0  Description.  This work shall consist of a pavement composed of either Portland cement concrete 
or asphaltic concrete constructed on a prepared subgrade.  This work shall be performed in accordance 
with the standard specifications and as shown on the plans or established by the engineer. 
 
2.0  The quantities shown reflect the total square yards of pavement surface designated for each 
pavement type as computed and shown on the plans.   
 
2.1  No additional payment will be made for asphaltic concrete mix quantities to construct the required 
1:1 slope along the edge of the pavement.   
 
2.2  No additional payment will be made for aggregate base quantities outside the limits of the final 
surface area as computed and shown on the plans.  When A2 shoulders are specified, payment for 
aggregate base will be as shown on the plans. 
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2.3  The  grading shown on the plans was designed for the thinner pavement option.  For projects with 
grading in the contract, there will be no adjustment of the earthwork quantities due to adjusting the 
roadway subgrade for optional pavements. 
 
2.4  The contractor shall comply with Sections 401 through 403 for the asphalt option and Sections 501 
and 502 for the concrete option.  
 
2.5  Pavement options composed of Portland cement concrete shall have contrast pavement marking 
for intermittent markings (skips), dotted lines, and solid intersection lane lines.  The pavement markings 
shall be in accordance with Section 620.  No additional payment will be made for the contrast pavement 
markings. 
 
3.0  Method of Measurement.  The quantities of concrete pavement will be measured in accordance 
with Section 502.14.  The quantities of asphaltic concrete pavement will be measured in accordance 
with Section 403.22. 
 
4.0  Basis of Payment.  The accepted quantity of the chosen option will be paid for by the contract unit 
bid price for Item 401-99.05, pavement, per square yard. 
 
 
I. FERTILIZING, SEEDING, AND MULCHING 
 
1.0  Fertilizing shall conform to Sec. 801 and more specifically as follows: 
         
 Pounds per Acre Effective 
 Nitrogen Phos. Potash Neutralizing 
Route County Project (N) (P2O5) (K2O) Material 
M Crawford J5S3143 80 160 80 1200 
  
2.0  Seeding shall conform to Section 805 and the rate of application shall be as follows: 
 
Cool Season Mixture 
 – All settings – within the first 30 feet (mow area) 
 

Tall fescue   80 lbs 
Annual ryegrass   10 lbs 
Perennial ryegrass        5 lbs 
White clover     5 lbs 
Oats   10 lbs 
TOTAL 110 lbs / acre 

 
Seed bed preparation and seeding by hand will be allowed. 

 
3.0  All disturbed areas shall be mulched and conform to Section 802 and more specifically the 
contractor shall use vegetative mulch. Mulching by hand will be allowed. 
 
4.0  Basis of Payment. 
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4.1  No direct payment will be made for fertilizing or mulching seeded areas. 
 
4.2  All cost incurred by the contractor for labor, equipment and materials in compliance with the above 
requirements including furnishing and placing fertilizer and mulch shall be considered as completely 
covered by the unit price bid for Item No. 805-10.00A, “Seeding – Cool Season Mixtures”, per acre. 
 
 
J. UTILITIES JSP-93-26E 
 
1.0  For informational purposes only, the following is a list of names, addresses, and telephone 
numbers of the known utility companies in the area of the construction work for this improvement: 
 
 

Utility Name 
 

Known 
Required 

Adjustment 

Type 
 
 
 

Crawford Electric Cooperative 
P.O. Box 10 
Bourbon, MO  65441 
Contact:  Scott Morton 
Phone:  (573) 623-7264 
Email:  s.morton@crawfordelec.com 
 

None Electric 

Steelville Telephone 
Contact:  Bruce Vestal 
Phone:  (573) 368-1802 
Email:  Vestal.bruce@gmail.com 
  

None Communications  
 

 
1.1  The existence and approximate location of utility facilities known to exist, as shown on the plans, 
are based upon the best information available to the Commission at this time. This information is 
provided by the Commission "as-is" and the Commission expressly disclaims any representation or 
warranty as to the completeness, accuracy, or suitability of the information for any use. Reliance upon 
this information is done at the risk and peril of the user, and the Commission shall not be liable for any 
damages that may arise from any error in the information.  It is, therefore, the responsibility of the 
contractor to verify the above listing information indicating existence, location and status of any facility.  
Such verification includes direct contact with the listed utilities.  
 
1.2  The contractor agrees that any effects of the presence of the utilities, their relocation, contractor’s 
coordination of work with the utilities and any delay in utility relocation shall not be compensable as a 
suspension of work, extra work, a change in the work, as a differing site condition or otherwise 
including but, without limitation, delay, impact, incidental or consequential damages.  The contractor’s 
sole remedy for the effects of the presence of utilities, delay in their relocation or any other effects shall 
be an excusable delay as provided in Sec 105.7.6.  The contractor waives, for itself, its subcontractors 
and suppliers the compensability of the presence of utilities, delay in their relocation and any cost to the 
contractor, it’s subcontractors and suppliers in any claim or action arising out of or in relation to the 
work under the contract. 
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1.3  The contractor shall be solely responsible and liable for incidental and consequential damage to 
any utility facilities or interruption of the service caused by it or its subcontractors operation.  The 
contractor shall hold and save harmless the Commission from damages to any utility facilities 
interruption of service by it or its subcontractor’s operation. 
 
 
K. RESTRICTIONS FOR MIGRATORY BIRDS NJSP-16-06 
 
1.0 Description.  Swallows or other bird species protected by the Migratory Bird Treaty Act may be 
nesting under the bridge or bridges that will be repaired under this contract. 
 
2.0 Restrictions.  To comply with the Migratory Bird Treaty Act, nests of protected species cannot be 
disturbed when active (eggs or young are present).  Generally, nests are active between April 1 and 
July 31, but active nests can be present outside of these dates. 
 
3.0 Avoidance Measures.  The contractor shall not disturb active nests or destroy adults, eggs or 
young birds.  In an effort to comply with the Migratory Bird Treaty Act, the contractor operations will be 
limited to the options established in the following sections. 
 
3.1 Inactive or Partially Constructed Nests.  If nests are present and MoDOT determines that the 
nests are inactive or partially constructed, the contractor may remove the nests provided that the 
colony's inactive or partially constructed nests are completely removed by March 15 and the contractor 
maintains a nest free condition until the bridge work is complete.  Dry removal methods shall be used 
when practicable.  If dry removal is not practicable, hydro cleaning may be used if approved by the 
Engineer and only if water is free of blasting grit, chemicals, or detergents, and applied using pressure 
less than 5,000 PSI.  Clean water such as that from municipal water treatment plants or wells shall be 
used.  Use of source water from Waters of the State (i.e., streams or lakes), is allowable, if the 
appropriate methods to prevent the possible spread of invasive aquatic species are implemented. 
 
3.2 Water and Water Tanks Used for Hydro cleaning.  Aquatic invasives such as zebra mussels and 
some algae species have infested several bodies of water in the United States and can be transported 
by vessels (barges, boats, tugs, tankers, etc.) and equipment that have been used in areas that contain 
these invasive species.  If equipment is not properly inspected and treated to prevent the spread of 
invasives, these species can be introduced into areas not currently known to have a population.  These 
invasive species are detrimental to existing ecosystems and can outcompete native species.  To assist 
in preventing the introduction and spread of aquatic invasive species through MoDOT projects in 
Missouri streams and lakes, the following precautions shall be followed. 
 
3.2.1 Use of Water from Streams, Lakes or Ponds.  Contractors shall not use water for nest removal 
from streams,  lakes or ponds, unless they have implemented appropriate methods to prevent the 
possible spread of invasive aquatic species.  Water sources from municipal water treatment plants or 
wells may be used without following these measures provided the water hauling equipment has not 
previously contained waters from streams, lakes or ponds. If the water hauling equipment has 
previously contained waters from other streams or lakes, the following measures must be implemented 
prior to use. 
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3.2.1.1 Tank Washing.  Prior to the use or re-use of water hauling equipment following any use with 
water from streams, lakes or ponds, all equipment shall be washed and rinsed thoroughly with hard 
spray (power wash) or hot (104o F) water, e.g. at a truck wash facility.  
 
3.2.1.2 Tank Drying or Treating.  Tanks shall be dried or treated in one of the following manners. 
 
3.2.1.2.1 The equipment shall be dried thoroughly, 5-7 days, in the sun before using in or transporting 
between streams and lakes. 
 
3.2.1.2.2 All interior tank surfaces shall be treated with 140º F water for a minimum of 10 seconds 
contact on all surfaces. 
 
3.2.1.2.3 All interior tank surfaces shall be treated with a 10% bleach solution to kill any aquatic 
nuisance species.  When chlorine treatment is used, all chlorine runoff from equipment washing must 
be collected and properly treated and/or disposed of. 
 
3.2.2 Prior to use of a water holding tank, contractors shall provide the MoDOT inspector written 
documentation of the tank’s geographic origin (including the water body it was last used in), as well as 
defining the specified treatment method used to adequately ensure protection against invasive species.  
The written documentation will include a statement indicating that the contractor is aware of these 
provisions and will also treat the equipment appropriately after completion of the project.  
 
3.3 Active Nests.  The contractor may work on the bridge if active nests are present, as long as the 
work does not impact or disturb the birds and nests.  At a minimum, work shall not be performed within 
10 feet of an active nest; however, the contractor is responsible for ensuring that their activities do not 
impact the nests, eggs, or young. 
 
4.0 Additional Responsibilities.  If active bird nests remain after all reasonable avoidance measures 
have been taken, or if bird nests are observed during project construction, the contractor shall notify the 
Resident Engineer and contact the MoDOT Environmental Section (573-526-4778) to determine if there 
are other allowable options. 
 
 
L. STORMWATER COMPLIANCE REQUIREMENTS NJSP-15-38 
 
1.0 The land disturbance necessary to complete this project is not anticipated to exceed one (1) acre.  
Should the contractor disturb more than one (1) acre to complete the work, or for any other reason, all 
terms of this Job Special Provision will apply. 
 
1.1 Description.  The Contractor shall comply with the terms of the United States of America v. 
Missouri Highways and Transportation Commission Consent Decree (Consent Decree) that are 
identified as the responsibility of the Contractor or subcontractor, and with the terms of this provision.  
Viewing of the Consent Decree is available on the MoDOT Land Disturbance webpage under 
Contractor Resources, or by going to the web address www.modot.org/LD. 
 
1.2 Applicability.  The Consent Decree and this provision apply to any project that includes land 
disturbance of areas totaling greater than one (1) acre on the project site.  The project site consists of 
all areas designated on the plans, including temporary and permanent easements.  The Consent 
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Decree and this provision do not apply to Contractor staging, plant, or borrow areas that are not located 
on MoDOT right of way (Off-site).  The Contractor is responsible for obtaining its own separate land 
disturbance permit for Off-site areas.  This provision is in addition to any other stormwater, 
environmental, and land disturbance requirements specified elsewhere in the contract. 
 
2.0 Stormwater Training for Contractor Employees.  The Contractor’s on-site project manager, 
designated Water Pollution Control Manager (WPCM), as defined in Section 3.0, and WPCM delegate, 
shall complete MoDOT Stormwater Training prior to serving in those roles.  If someone other than the 
Contractor’s project manager is given the authority to manage the grading or erosion control 
operations, the project manager(s) for those operations shall also complete MoDOT Stormwater 
Training.  MoDOT Stormwater Training is also required for any other person who the Contractor gives 
authority to take measures to prevent or minimize the consequences of non-compliance with the 
Stormwater requirements, as defined in Section 3.1(a) of this provision. 
 
2.1 The Commission will provide MoDOT Stormwater Training to the Contractor employees specified 
in Section 2.0 at a location and time determined by MoDOT.  There will be no fee for attending the 
training; however, the Contractor shall be responsible for all other cost related to the training, such as 
travel expenses, if necessary, and wages for its employees.  The time to complete the training is 
anticipated to be no more than 6 hours.  As long as the Consent Decree is in effect, MoDOT will 
provide periodic trainings at various locations around the state, as needed, to ensure contractors and 
bidders have the opportunity to maintain the number of WPCMs they need to comply with this 
provision. 
 
2.2 Those who require MoDOT Stormwater Training per Section 2.0 shall complete the training prior to 
beginning any land disturbance work. Thereafter, training shall occur at least once every two (2) years.  
The training is not project-specific.  Any Contractor employee who receives the training will be qualified 
to perform the WPCM duties on any MoDOT project for a period of two (2) years. 
 
2.3 MoDOT will document the names and dates that contractor employees attend MoDOT Stormwater 
Training and will retain those records for the period of time specified in the Consent Decree.  Duplicate 
record keeping by the contractor is not required. 
 
3.0 Water Pollution Control Manager (WPCM).  Prior to the Pre-Activity meeting for Grading/ Land 
Disturbance, the Contractor shall designate a Water Pollution Control Manager (WPCM) to fulfill the 
duties and responsibilities listed in Section 3.1 until final stabilization occurs. The Contractor’s on-site 
project manager may also serve as the WPCM or that role may be assigned to another manager 
employed by the contractor or a subcontractor. The Contractor shall also maintain a WPCM delegate to 
temporarily fulfill the WPCM duties in the absence of the primary WPCM (e.g. illness, vacation, other 
leave). 
 
3.1  Duties of the WPCM: 
 

(a) Be familiar with Stormwater Requirements including the National Pollutant Discharge 
Elimination System (NPDES), the current MoDOT State Operating Permit for construction 
stormwater discharges/ land disturbance activities, the Project-specific Stormwater Pollution 
Prevention Plan (Project SWPPP), the Corps of Engineers Section 404 Permit, when applicable, 
the Consent Decree, and this provision. The Project SWPPP includes: a title page with project-
specific information, the general SWPPP posted on the MoDOT land disturbance website, the 
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Project Erosion & Sediment Control Plan, all applicable special provisions, and all applicable 
specifications and standard drawings; 

 
(b) Complete the stormwater training set forth in Section 2.0; 
 
(c) Attend the Pre-Activity for Grading/ Land Disturbance Meeting or, if hired after the meeting has 

occurred, be familiar with the conference decisions; 
 
(d) Review and sign the Project-specific SWPPP and all updates thereto within time periods set out 

in the Consent Decree; 
 
(e) Visit and review the project site for compliance with Stormwater Requirements at least once per 

week from the start of any grading operations until final stabilization is achieved and permit is 
closed; 

 
(f) Be authorized by the Contractor to supervise all work performed by the Contractor and 

subcontractors that involves compliance with Stormwater Requirements, including the authority 
to order work be stopped on a Project, implement MoDOT-directed changes in work related to 
Stormwater Requirements, and order the taking of, measures to cease, correct, prevent, or 
minimize the consequences of non-compliance with Stormwater Requirements; 

 
(g) Review and certify electronically each MoDOT inspection report for the Project within three (3) 

days of receiving each report to ensure it conforms with report requirements in the National 
Pollution Discharge Elimination System Stormwater (NPDES SW) Permit, Project SWPPP and 
the Consent Decree and ensure that all Stormwater Deficiencies noted on the report are 
corrected within the time required; 

 
(h) Recommend in writing within three (3) days of discovering any changes in site conditions and 

Best Management Practices (BMPs) that require an update to the Project-specific SWPPP; and 
 
(i) Be the point of contact relating to Stormwater Requirements and the Consent Decree between 

the Contractor, Subcontractors and MoDOT. 
 
4.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  At each 
Project, a Pre-Activity Meeting for Grading/Land Disturbance shall be held prior to the start of any land 
disturbance and shall include a physical visit and review of the project site.  Discussion items at the pre-
activity meeting shall include a review of the project SWPPP, the planned order of grading operations, 
proposed areas of initial disturbance, identification of all necessary BMPs that shall be installed prior to 
commencement of grading operations, and any issues relating to compliance with the Stormwater 
requirements that could arise in the course of construction activity at the project. 
 
4.1  Contractor employees who shall attend the Pre-Activity Meeting for Grading/Land Disturbance 
include the WPCM for the Project and the person(s) designated the authority to manage the grading 
and erosion control operations. 
 
4.2  Following the pre-activity meeting for Grading/land disturbance, and subsequent installation of the 
initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior to the start of any land 
disturbance operations to allow the engineer and WPCM the time needed to perform an on-site review 
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of the installation of the BMPs to ensure compliance with the SWPPP is met.  Land disturbance 
operations shall not begin until authorization is given by the engineer.     
 
5.0  Compliance with the NPDES SW Permit and Project SWPPP. On all projects, the Contractor 
shall comply with all applicable Stormwater Requirements which are defined as, but are not limited to:   
 

(a) Consulting with the engineer on recommended design revisions to the Project SWPPP to 
accommodate the Contractor’s staging plan, implementation, managing, and maintaining BMPs 
or other control measures to prevent or minimize sediment and other pollutants in stormwater 
runoff in accordance with contract specifications or any relevant manufacturer specifications and 
good engineering practices, including but not limited to the manuals (Note: two manuals cited in 
the MoDOT permit are “Developing your stormwater pollution prevention plan: A guide for 
construction activities” and “Protecting Water Quality: A Field Guide to erosion, sediment and 
stormwater best management practices for development sites in Missouri”) and any other 
applicable standards for sedimentation basins, stabilization, rock dams, brush checks, 
construction entrances, and other BMPs;  

 
(b) Installing all BMPs at the locations and relative times specified in the Project SWPPP; and 
 
(c) Complying with the Missouri Water Quality Standards and with effluent limitations in Section E.1 

of the NPDES SW Permit.  Measurement of effluent is not required except as specified in E.2. 
 
5.1  Stormwater Deficiency Corrections.  Per terms of the Consent Decree, Stormwater Deficiencies 
identified on the MoDOT Land Disturbance Inspection Report shall be corrected within 7 days of the 
inspection date to avoid stipulated penalties, except that more time might be granted by the engineer 
when weather or field conditions prohibit the corrective work.  If the Contractor does not initiate 
corrective measures within 5 calendar days of the inspection date or any extended period granted by 
the engineer, all work shall cease on the project except for work to correct these deficiencies, unless 
otherwise allowed by the engineer.  All impact costs related to this halting of work, including, but not 
limited to stand-by time for equipment, shall be borne by the Contractor.  Work shall not resume until 
the engineer approves the corrective work. 
 
6.0  Inspection Protocol.  The Contractor and all subcontractors shall review and adhere to MoDOT’s 
written Stormwater Inspection Protocol, found on the MoDOT Land Disturbance webpage 
(www.modot.org/LD).  The Inspection Protocol is applicable to all Projects under the consent decree. 
The MoDOT Resident Engineer will serve the role of Stormwater Resident Engineer, or a delegate will 
be named in their absence.   
 
6.1  Inspection Reports.  MoDOT will provide one or more Environmental Construction Inspectors 
(ECI) to perform the weekly and post run-off inspections and other duties described in paragraph 17 of 
the Consent Decree.  The ECI will enter the inspection reports into a web-based Stormwater 
Compliance database.  The WPCM will have access to this database to view all report information, 
including any noted deficiencies, and to certify the report as required in Section 3.1 (g.).  Automated 
email reminders of pending reports that need to be certified and for deficiencies that need to be 
corrected will be sent to the WPCM.  The Contractor may designate other employees or subcontractor 
employees to have viewing access to this database and to receive the email reminders.  Completion of 
MoDOT Stormwater Training is necessary in order to receive the email reminders.  The WPCM and 
other users shall be equipped with an electronic device (desktop computer, laptop, tablet, smartphone, 
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etc.) with a browser and internet access to connect to the database.  The contractor shall be 
responsible for providing the electronic devices. 
 
7.0  Stipulated Penalties. If the Contractor fails to comply fully and timely with the requirements of the 
Consent Decree, stipulated penalties will be assessed to the Commission.  For matters under the 
Contractor’s responsibility and control the following stipulated penalties will be assessed to the 
Contractor and MoDOT will withhold payment pursuant to the following: 
 

Violation Stipulated Penalty Amount 
Failure to Designate or Maintain WPCM at 
each Project in Accordance with Section 3.0. 

$750 for the initial violation (each person not 
designated) and then $750 for each fourteen 
(14) day period that person is not designated.   

Failure to complete MoDOT Stormwater 
Training by an Individual Required to be 
Trained in Accordance with Section 2.0, such 
as the WPCM or Project Manager.  

$750 per person for each missed training.  
This $750.00 per person violation shall 
continue to accrue for each fourteen (14) day 
period that the person fails to timely receive 
the applicable training 

Failure of WPCM to Review and Certify an 
Inspection Report in Accordance with 
Inspection Protocol as set forth in Section 6. 

$250 per inspection report not reviewed or 
signed. 

Failure to Comply with Any NPDES SW 
Permit or SWPPP Requirement. 

$1000 per violation for the first ten (10) days 
of the violation; $2500 per violation for days 
11-20; $3500 per violation for days 21 and 
beyond. 

Failure to Correct a Stormwater Deficiency 
Identified in a MoDOT Inspection Report, or 
Otherwise Discovered by the WPCM, within 
the Time Required by the NPDES SW Permit 
or SWPPP.  

$1000 per deficiency for the first ten (10) 
days after correction was required; $2500 per 
deficiency for days 11-20 after correction was 
required; $3500 per deficiency for days 21 
and beyond after correction was required. 

 
8.0  Information Collection and Retention.  The EPA, its representatives and its agents shall have 
the right of entry into any facility covered by this Consent Decree, at all reasonable times, upon 
presentation of credential, to: 
 

(a) monitor the progress of activities required under the Consent Decree; 
 
(b) verify any data or information submitted to the United States in accordance with the terms of the 

Consent Decree; 
 
(c) obtain samples and, upon request, splits of any samples taken by MoDOT or its 

representatives, contractors, or consultants;  
 
(d) obtain documentary evidence, including photographs and similar data; and 
 
(e) assess MoDOT’s compliance with the Consent Decree. 

 
8.1  Until three (3) years after the termination of the Consent Decree, Contractors and the agents of the 
Contractors shall preserve all non-identical copies of all documents, records, or other information 
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(including documents, records, or other information in electronic form) in its or its Contractors’ or 
agents’ possession or control, or that come into the Contractor’s or agent’s possession or control, and 
that relate to MoDOT’s performance of its obligations under the Consent Decree or to the Contractor’s 
performance of its obligations under the Consent Decree.  This information-retention requirement shall 
apply regardless of any contrary corporate or institutional policies or procedures.    
 
9.0  Basis of Payment.  Should the contractor disturb more than one (1) acre due to its method of 
operations, or for any other reason, no direct payment will be made for compliance with this provision, 
including the cost to provide a WPCM.  Should the engineer direct the contractor to exceed one (1) 
acre of land disturbance, payment will be made only for the actual cost of the weekly duties of the 
WPCM.  Separate payment will be made for erosion and sediment control devices, and for permanent 
and temporary seeding and mulching, when payment for those items are provided elsewhere in the 
contract. 
 
 
M. SALVAGE OF EXISTING SIGNS 
 
1.0  Description.  The contractor’s attention is directed to the fact that there are two Maires River  
signs and four object markers that shall be salvaged and reused if disturbed.  The contractor shall haul 
and stockpile these signs at the Linn Maintenance Shed located at 1201 East Main, Linn, MO. or as 
approved by the engineer. 
 
1.0 Basis of Payment.  No direct payment will be made for the contractor to recover the cost of any 
labor, equipment, material, or time required to fulfill the above provision. 
 
 
N. DBE PROGRAM REQUIREMENTS NJSP-15-41A 
 
1.0  Description:  Insert the following additional program provisions in the Disadvantaged Business 
Enterprise (DBE) Program Requirements of the General Provisions and Supplemental Specifications to 
Missouri Standard Specifications for Highway Construction.  
 
13.6  Factors Used to Determine if a DBE Regular Dealer of Liquid Asphalt is Performing a CUF.  
The DBE must be responsible with respect to materials and supplies used on a contract perform all of 
the following, pursuant to 49 CFR § 26.55(c)(1) and 7 CSR 10-8.131:  
 

(a) Negotiating price. 
 
(b) Determining quality and quantity. 
 
(c) Ordering the material. 
 
(d) Paying for the material itself. 
 
(e) 30% of the work must be performed by the DBE’s permanent employees (which does not 
include owner-operators or leased employees) or those hired by the DBE firm for the project from 
an independent source other than the prime contractor, such as a union hall.  For at least 30% of 
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the work the DBE’s owned (not leased) equipment shall be used and the DBE must provide 
documentation that this owned equipment was used on the project as required by this provision. 
 
(f) For up to 70% of the remaining work the equipment used by the DBE must be by long term lease 
(at least one year) with another DBE or non-DBE but not the prime contractor.  The DBE must have 
absolute priority over other businesses or entities to use the long term leased equipment and must 
display the name and identification number of the DBE. 
 
(g) The Contractor shall require DBE subcontractors to provide documentation in one of the 
following formats:  bills of lading, hauling tickets, shippers manifest, and/or paid invoices.  
Regardless of the document format, the document(s) shall include the following information: name 
of the carrier, full name of the driver, driver ID number(s), truck and tanker ID or VIN number, and 
reflect the contract number, job number, county and route.  
 
The contract number, job number, county and route can be reported through a consignee number 
or lift number, as long as the DBE Subcontractor has provided the consignee number, or lift 
number, along with project specific information which shall include contract number, job number, 
county and route. 
 
The documentation must be submitted and generated by the DBE Subcontractor and be printed on 
letterhead or other similar documentation outlining the contact information for the DBE 
Subcontractor.  In addition the documentation shall indicate the quantity and amount invoiced to the 
prime contractor (Such as an invoice).  “MoDOT’s DBE Contractor/Subcontractor Project 
Trucker and Equipment List” (Form 1) will be provided by MoDOT and shall be completed and 
submitted to MoDOT by the DBE Subcontractor or Liquid Asphalt Supplier before Asphalt 
Operations begin. The DBE Subcontractor shall report all trucks and tankers they currently own and 
all full time drivers that they employ, including all of the drivers numbers for each terminal the 
drivers pick up from.  In addition the DBE Subcontractor shall include a list of “long term” leased 
equipment, along with drivers and drivers’ numbers to the DBE Subcontractor Project Trucker and 
Equipment List.  The DBE Subcontractor shall attach copies of all current long term lease 
agreements to the DBE Subcontractor Project Trucker and Equipment List.  
 
(h) DBE Trucking/Hauling regulations do not apply to regular dealers of liquid asphalt. 

 
13.7  When a DBE Regular Dealer of Liquid Asphalt is Not Eligible for DBE Credit.  
 

(a) “If its role is limited to that of an extra participant in a transaction, contract or project through 
which funds are passed in order to obtain the appearance of DBE participation.” 49 CFR § 
26.55(c)(2)   
 
(b) If the type of transaction does not allow the DBE subcontractor to perform one of the four 
required functions, such as a prime contractor deciding the price of a commodity to be supplied by 
the DBE, that transaction is not eligible for DBE credit.   
 
(c) Work that is performed with trucks that are not owned nor under a lease of at least one year by 
the DBE will not be eligible for DBE credit. 
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(d) A lack of documentation verifying that at least one DBE owned (not leased) tractor and tanker/ 
trailer was used to haul liquid asphalt on the project will result in no DBE credit given on that 
project. 
 

13.8  This form will be completed by the inspector from the project office during the time of the 
project. MoDOT will use the MoDOT DBE Job-Site Review CUF Determination Form to verify CUF 
was performed on the project, a copy of which is available on the MoDOT Contractor Resource 
website.  
 
 
O. WATER QUALITY CONTROL MEASURES IN CONSIDERATION OF SENSITIVE SPECIES 
 
1.0  Description. The Maries River serves as habitat for sensitive species, some of which are federally 
listed.  To avoid any negative impacts to these species, water quality shall be protected from 
construction materials falling from the bridge or washing from the adjacent ROW and into the water.  
 
1.1 Material, water or residue involved with the bridge repair shall not be allowed to enter the stream or 
floodplain. This shall include, but is not limited to, cement, concrete dust, paint, beads, ashalt, and 
petroleum products. 
 
1.2  Erosion and sediment controls must be utilized to ensure no runoff or material enters the Maries 
River from concrete sawing and pavement replacement, guardrail replacement, and from grading 
involved with shaping shoulder slopes.  BMP’s to prevent runoff shall be used in the area of Bridge 
A18401.   
 
2.0  Staging.  No refueling of equipment shall be allowed within 100 feet of Bridge A18401.   
 
3.0  Basis of Payment.  No direct payment will be made to the Contractor to recover the cost of labor, 
materials, or equipment required to comply with the above requirements.  
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A. CONSTRUCTION REQUIREMENTS  

1.0  Description.  This provision contains general construction requirements for this project. 

2.0  Construction Requirements.  Plans for the existing structure are included in thecontract in 
the bridge electronic deliverables zip file for informational purposes only. 

2.1  In order to assure the least traffic interference, the work shall be scheduled so that a lane 
closure is for the absolute minimum amount of time required to complete the work.  A lane shall 
not be closed until material is available for continuous construction and the contractor is 
prepared to diligently pursue the work until the closed lane is opened to traffic. 

2.2 Provisions shall be made to prevent any debris and materials from falling into the stream.  
Any debris and materials that falls below the bridge outside the limits mentioned previously and 
if determined necessary by the engineer, the debris shall be removed as approved by the 
engineer at the contractor's expense.   

2.3  Provisions shall be made to prevent damage to any existing utilities. Any damage sustained 
to the utilities as a result of the contractor's operations shall be the responsibility of the 
contractor.  All costs of repair and disruption of service shall be as determined by the utility 
owners and as approved by the engineer. 

3.0  Method of Measurement.  No measurement will be made. 

4.0  Basis of Payment.  Payment for the above described work will be considered completely 
covered by the contract unit price for other items included in the contract. 

B. PERMANENT STEEL CASING   

1.0  Description.  The contractor shall install permanent steel casings at pile locations as 
shown on the bridge plans through the existing rock fill at End Bent No. 1.  The permanent steel 
casings shall be accurately located for future pile construction. 

2.0  Materials.  Welded or seamless permanent steel casings shall be in accordance with 
ASTM A 252, Grade 2, unless otherwise specified. The contractor shall furnish two copies of 
certification from the fabricator detailing the designated specification with which the furnished 
casings comply. 

2.1 Shop Drawings. Shop drawings for permanent steel casings shall be prepared in 
accordance with Sec 1080 and shall be submitted to the engineer prior to installation of the 
casings.   

2.2  Condition of Casings. Casings shall be smooth, clean and watertight. For out-of-round 
tolerance of steel casings before and after installation, the departure of any point on the 
periphery of the casing from a true circle shall not exceed one inch, measured radially. 

2.3  Splices. Splicing of permanent steel casings is not desirable and will only be permitted 
when approved by the engineer. If splices are required, the welding process shall be in 
accordance with the requirements specified herein. The contractor shall be fully responsible for 
the adequacy of welds during driving.
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2.4  Welding. Shop welding of casings shall be performed by a fully-automated welding process 
to develop the full capacity of the shell. All welding shall be in accordance with Sec 1080, except 
that shop welding of casings will not require radiographic inspection. Inspection will be of a 
visual nature. If evidence indicating poor welding is found, the engineer may require 
radiographing. Field-welded splices of sections of the steel casings shall be made by shielded 
metal-arc welding procedures performed by a MoDOT-certified field welder using properly dried 
low-hydrogen E7018 electrodes that have been protected from the elements to maintain the dry 
condition. The welds shall be full penetration, watertight and of x-ray quality in accordance with 
Sec 1080. 

3.0 Construction Requirements.

3.1 Construction Sequence. Excavation to the bottom of end bent cap elevation shall be 
completed before permanent steel casings construction begins, unless otherwise authorized by 
the engineer. Any disturbance to the excavation area caused by permanent steel casings 
installation shall be repaired by the contractor prior to pouring the end bent cap.  The contractor 
shall install the permanent steel casings to the elevation specified in the plans.  The top of the 
steel permanent casing shall be between a minimum of 1” and maximum of 3” below the bottom 
of end bent cap.  All material to be removed from the permanent steel casings shall be 
excavated to the bottom of casing.  The permanent steel casings shall be filled with loosely 
placed sand or other approved material after the pile is placed and before being driven.   

3.2 General Equipment and Methods. The contractor shall perform excavations through 
whatever material is encountered to the dimensions and elevations shown on the plans. The 
contractor’s methods and equipment shall be suitable for the intended purpose and for whatever 
material is encountered.  The contractor shall provide equipment capable of installing the 
permanent steel casings to a depth shown on the plans.  

Excavation of material from the permanent steel casings shall be completed in a continuous 
operation. The contractor shall be responsible for ensuring the stability of the excavation and 
the surrounding soil. When obstructions, either expected or unexpected, are encountered, the 
contractor shall notify the engineer promptly.  

3.3 Disposal of Excavated Material. Excavated material removed from the permanent steel 
casings shall be disposed of as directed by the engineer, and in compliance with federal and 
state laws.  

3.4 Unexpected Obstructions. When unexpected obstructions are encountered, the contractor 
shall notify the engineer immediately. Obstructions are defined as impenetrable objects that a) 
cannot be removed or excavated with augers fitted with soil or rock teeth, drilling buckets and/or 
underreaming tools and b) cause a significant decrease in the rate of casing advancement, 
relative to the rate of advancement with the particular strata that the obstruction is located in. 
The engineer will be the sole judge of the significance of any reduced rate of casing 
advancement and shall be present to evaluate the occurrence of the obstructions. Subsurface 
obstructions at permanent steel casings locations shall be removed by the contractor. Such 
obstructions may include man-made materials such as old concrete foundations and natural 
materials such as boulders. The contractor shall employ special procedures or tools which may 
include but are not limited to: chisels, boulder breakers, core barrels, air tools, and hand 
excavation Blasting will not be permitted. In the event, unexpected obstructions are 
encountered, the contractor shall strictly follow the procedure provided for a differing site 
condition set forth in Sec 104. Any adjustment to the contract amount or time will only be those 
expressly permitted by the contract documents and only to the extent expressly provided in the 
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contract documents. No contract adjustment will be determined, as to entitlement or amount on 
any basis other than under the contract as a differing site condition. Specifically, but not by way 
of limitation, the contractor agrees that the contractor will not be entitled to any contract 
adjustment arising from encountering an unexpected obstruction on the basis that, with respect 
to the obstruction, the Commission made:  

 a) a positive representation;  
 b) of a material fact;  
 c) which was false or incorrect;  

d) as to which positive representation of material fact the contractor lacked knowledge that 
the representation was false or incorrect;  
e) upon which positive representation of material fact the contractor asserts that the 
contractor relied; and  

 f) was damaged as a direct result of the positive representation of material fact.  

3.5 Lost Tools. Drilling tools lost in the excavation will not be considered obstructions and shall 
be promptly removed by the contractor. All work required to remove lost tools or to perform 
associated corrective work, including but not limited to repair of hole degradation due to removal 
operations, will be noncompensable and any effect on time of performance nonexcusable  

4.0 Method of Measurement.   Measurement for permanent steel casings will be made per 
linear foot.  

5.0 Basis of Payment.  

5.1 Steel Permanent Casing.  Payment for the above described work, including all material, 
equipment, labor and any other incidental work necessary to complete this item, excluding 
excavation to remove material from inside the steel permanent casing, will be considered 
completely covered by the contract unit price for “Permanent Steel Casings”.  

Excavation to remove material from inside the steel permanent casing including all material, 
equipment, labor and any other incidental work necessary will be considered completely 
covered by the contract unit price for “Per-bore for Piling”. 

5.2 Unexpected Obstructions. Contract adjustment, in time or amount, resulting from 
encountering any obstructions in the work covered by this specification will be made only if the 
obstruction constitutes a differing site condition, as defined by the contract. Contract 
adjustments will be determined only under the terms of the contract for adjustments in time or 
compensation due to encountering a differing site condition. Contract adjustments will be 
allowed only to the extent, in type and amount of contract adjustment, that such adjustment is 
expressly allowed for or permitted by the contract documents, specifically: (1) Secs 109.4 
through 109.4.3 for cost adjustment; (2) Sec 109.11 for any compensable delay to the work to 
deal with the obstruction, but not for any effect upon the unchanged work; and (3) Sec 108.14 to 
determine any adjustment in contract time. 

C. PRE-BORE FOR PILING 

1.0  Description.  This work shall consist of Pre-bore for Piling at End Bent No. 4 as described 
on the plans. 

2.0  Material.  Shall be in accordance with Sec 702.4.3 and pre-bored holes shall be backfilled 
with loose sand or Class B concrete. 
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3.0  Construction Requirements.  Pre-boring shall be in accordance with Sec 702.4.3 except 
that the pre-bored hole shall be backfilled with Class B concrete to the approximate water table 
or to a minimum thickness of 3 feet when piles are socketed into rock.  Remainder of backfill 
shall be in accordance with Sec 702.4.3.

4.0  Method of Measurement.  Measurement for the concrete backfill and sand used as backfill 
shall be considered incidental to and included with the quantity “Pre-bore for Piling”. 

5.0  Basis of Payment.  The accepted quantity of pre-bore for piling will be paid at the contract 
unit price.  Payment for the above described work, including all material, equipment, labor and 
any other incidental work necessary to complete this item, will be paid for at the contract unit 
price for “Pre-bore for Piling”. 

D. GALVANIZED STRUCTURAL STEEL PILE 

1.0  Description.  This job special provision contains general requirements for furnishing, 
coating and placing galvanized steel piles as shown on the plans and shall be in addition to the 
requirements of Sec 702. 

2.0  Material.  Structural steel piles shall be galvanized in accordance with ASTM A123 and Sec 
1080.  Repairs to the galvanized coating and field galvanizing shall be in accordance with ASTM 
A780.  Zinc rich paints will not be allowed.  Repairs and field galvanizing will not be required 
where the pile will be encased in concrete or below the limits specified in section 3.0 of this job 
special provision.  Protective Coatings specified in Sec 702 will not be required for galvanized 
piles or bracing. 

3.0  Construction Requirements. 

3.1 Galvanizing material shall be omitted or removed for a minimum of 2 inch on either side of 
weld locations.  The method used to omit or remove the galvanizing material shall be masking, 
grinding or other methods as approved by the engineer.  If a weld location falls within an area 
where galvanizing is required, clean the weld area making sure to remove all welding slag.  
Then field galvanize the weld area in accordance with ASTM A780.  Zinc rich paints will not be 
allowed.

3.2 At the contractor’s option, the entire pile length may be galvanized. 

3.3 All pile below the pile concrete encasement shall be galvanized down to a minimum depth 
of 20 feet below the finished ground line. 

4.0  Method of Measurement.  Galvanized Structural Steel Pile in place will be the actual 
length to the nearest linear foot for that portion of the pile that remains permanently in the 
structure.  See Sec 702 Basis of Payment for any additional length authorized by the engineer 
resulting from pile splices.  No separate measurement will be made for pile that is not 
galvanized.   

5.0  Basis of Payment.  The accepted quantity of galvanized and non-galvanized pile in place 
will be paid for at the contract unit price for Galvanized Structural Steel Pile.  No direct payment 
will be made for incidental items necessary to complete the work unless specifically provided as 
a pay item in the contract.   




